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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,300,198.00                                                   ROUTE : US 20 
     CALL ORDER   : 451                     CONTRACT ID : B -27364-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,421,097.55  100.0000% 
   2   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     4,072,465.10  119.0397% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1035114          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   27650.00000       27650.00|  462000.00000      462000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    3000.00000       27000.00|    1625.00000       14625.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  160000.00000      160000.00|  200000.00000      200000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   48000.00000       48000.00|   60000.00000       60000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02279             1394.620  m    |       8.00000       11156.96|      18.00000       25103.16| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0009 202-51330                       LUMP |  558234.01000      558234.01|  490000.00000      490000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-52710              597.380  m2   |       5.95000        3554.41|      16.00000        9558.08| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 202-78515                       LUMP |    1800.00000        1800.00|    1800.00000        1800.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0012 203-02000             4048.000  m3   |       1.00000        4048.00|      12.00000       48576.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-06932                7.000  m    |      75.00000         525.00|      75.00000         525.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,300,198.00                                                   ROUTE : US 20 
     CALL ORDER   : 451                     CONTRACT ID : B -27364-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035114         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 205-06933               10.000  EACH |      80.00000         800.00|      80.00000         800.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06934                1.310  Mg   |     565.00000         740.15|     565.00000         740.15| 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06937              264.000  m    |       4.82000        1272.48|       4.82000        1272.48| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08268            12290.000  m2   |       4.00000       49160.00|      11.00000      135190.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0019 211-06467               50.600  m3   |      50.00000        2530.00|      70.00000        3542.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0020 211-07454               87.750  m3   |      25.57000        2243.77|      52.00000        4563.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 213-08058             1235.270  m3   |     120.00000      148232.40|     126.00000      155644.02| 
  FLOWABLE BACKFILL                       |                             |                             | 
0022 301-07448              361.640  Mg   |      35.19000       12726.11|      26.00000        9402.64| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 302-07455               43.000  m3   |      75.00000        3225.00|      70.00000        3010.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 306-08043              664.460  m2   |       4.00000        2657.84|       8.95000        5946.92| 
  MILLING, TRANSITION                     |                             |                             | 
0025 401-06264                       LUMP |    1450.00000        1450.00|    1800.00000        1800.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0026 401-07335             1046.950  Mg   |      67.35000       70512.08|      62.00000       64910.90| 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07404             1693.410  Mg   |      46.70000       79082.25|      49.00000       82977.09| 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
0028 401-07409             8116.420  Mg   |      37.40000      303554.11|      41.15000      333990.68| 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0029 406-05520               15.000  Mg   |     282.70000        4240.50|       1.00000          15.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01522                2.000  EACH |    2000.00000        4000.00|    1765.00000        3530.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0031 601-05071                1.000  EACH |    2475.00000        2475.00|    2225.00000        2225.00| 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0032 601-94689                1.000  EACH |    2450.00000        2450.00|    2525.00000        2525.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              104.770  m    |      54.00000        5657.58|      50.00000        5238.50| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,300,198.00                                                   ROUTE : US 20 
     CALL ORDER   : 451                     CONTRACT ID : B -27364-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035114         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 602-06729               15.000  EACH |       8.00000         120.00|      10.00000         150.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0035 604-07902               17.100  m2   |     150.26000        2569.45|     175.00000        2992.50| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0036 604-07903               12.700  m2   |     176.19000        2237.61|     175.00000        2222.50| 
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             | 
0037 604-91531              929.100  m2   |      46.85000       43528.34|      37.00000       34376.70| 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0038 605-06105                0.800  m    |      88.38000          70.70|     600.00000         480.00| 
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                             |                             | 
0039 605-06140              852.830  m    |      49.37000       42104.22|      46.00000       39230.18| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0040 605-06155              234.900  m    |      96.91000       22764.16|      48.00000       11275.20| 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0041 609-06259              311.800  m2   |      55.00000       17149.00|      80.00000       24944.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0042 610-07486                8.600  Mg   |     375.95000        3233.17|      75.00000         645.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0043 610-07488              663.780  Mg   |      59.25000       39328.97|      62.00000       41154.36| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0044 610-07712              967.850  m2   |       1.00000         967.85|      55.00000       53231.75| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0045 611-05330              967.850  m2   |       1.00000         967.85|      14.00000       13549.90| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0046 615-06505                4.000  EACH |     575.00000        2300.00|     740.00000        2960.00| 
  MONUMENT, B                             |                             |                             | 
0047 615-06530                1.000  EACH |     650.00000         650.00|     650.00000         650.00| 
  POST, BENCHMARK                         |                             |                             | 
0048 616-02320              705.600  m2   |       3.00000        2116.80|       4.00000        2822.40| 
  GEOTEXTILES                             |                             |                             | 
0049 616-06405              468.050  Mg   |      35.00000       16381.75|      36.00000       16849.80| 
  RIPRAP, REVETMENT                       |                             |                             | 
0050 621-06545                0.060  Mg   |     900.00000          54.00|     900.00000          54.00| 
  FERTILIZER                              |                             |                             | 
0051 621-06557               26.100  kg   |      12.45000         324.95|      12.45000         324.95| 
  SEED MIXTURE, T                         |                             |                             | 
0052 621-06567              103.970  kL   |       2.50000         259.93|       2.50000         259.93| 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,300,198.00                                                   ROUTE : US 20 
     CALL ORDER   : 451                     CONTRACT ID : B -27364-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035114         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 621-06575             5775.840  m2   |       3.68000       21255.09|       3.68000       21255.09| 
  SODDING, NURSERY                        |                             |                             | 
0056 702-51005               55.600  m3   |     900.00000       50040.00|    1200.00000       66720.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0057 702-51110              438.300  kg   |       6.00000        2629.80|       6.60000        2892.78| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0058 703-51030             4622.000  kg   |       2.23000       10307.06|       2.20000       10168.40| 
  REINFORCING STEEL                       |                             |                             | 
0059 703-51032            74628.000  kg   |       2.22000      165674.16|       2.10000      156718.80| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 704-51002              406.700  m3   |     500.00000      203350.00|     825.00000      335527.50| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-05734                4.000  EACH |    2500.00000       10000.00|    3250.00000       13000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0062 706-06342               51.700  m    |     550.00000       28435.00|     220.00000       11374.00| 
  RAILING, PS-1                           |                             |                             | 
0063 706-06353                2.000  EACH |    2000.00000        4000.00|    3250.00000        6500.00| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-1                                   |                             |                             | 
0064 706-51020               70.000  m3   |     425.00000       29750.00|     600.00000       42000.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0065 707-05979              683.900  m2   |     500.00000      341950.00|     445.00000      304335.50| 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 686 mm X 1219 mm                    |                             |                             | 
0066 709-51821                       LUMP |    9000.00000        9000.00|    7180.00000        7180.00| 
  SURFACE SEAL                            |                             |                             | 
0067 715-01354               53.000  m    |      59.00000        3127.00|      59.00000        3127.00| 
  CLEAN EXISTING PIPE                     |                             |                             | 
0068 715-05407               60.600  m    |      15.00000         909.00|      23.00000        1393.80| 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0069 715-06690               47.400  m    |     106.81000        5062.79|      58.00000        2749.20| 
  PIPE, RCP, III, D0.3=75, 300 mm         |                             |                             | 
0070 715-07729              146.100  m    |     117.55000       17174.06|      74.00000       10811.40| 
  PIPE, RCP, III, DO.3=75, 376 mm         |                             |                             | 
0071 715-07730              316.000  m    |     134.08000       42369.28|      88.00000       27808.00| 
  PIPE, RCP, III, DO.3=75, 450 mm         |                             |                             | 
0072 715-07731              290.500  m    |     171.10000       49704.55|     112.00000       32536.00| 
  PIPE, RCP, III, DO.3=75, 600 mm         |                             |                             | 
0073 715-08234               75.000  m    |     273.57000       20517.75|     260.00000       19500.00| 
  PIPE, RCP, III, DO.3=75, 900 mm         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,300,198.00                                                   ROUTE : US 20 
     CALL ORDER   : 451                     CONTRACT ID : B -27364-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035114         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 715-46005                1.000  EACH |     759.54000         759.54|     450.00000         450.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0075 715-46020                1.000  EACH |     850.71000         850.71|     556.00000         556.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0076 715-46040                1.000  EACH |    1107.11000        1107.11|     809.00000         809.00| 
  PIPE END SECTION, 900 mm                |                             |                             | 
0077 715-91361                2.250  m    |     355.04000         798.84|     216.00000         486.00| 
  PIPE, PVC, 150 mm                       |                             |                             | 
0078 720-03194                1.000  EACH |    3740.89000        3740.89|    5300.00000        5300.00| 
  MANHOLE , D10, MODIFIED                 |                             |                             | 
0079 720-44000                6.000  EACH |     440.96000        2645.76|     435.00000        2610.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0080 720-45130                9.000  EACH |    2075.50000       18679.50|    1105.00000        9945.00| 
  INLET, E7, MODIFIED                     |                             |                             | 
0081 720-45135                1.000  EACH |    1952.29000        1952.29|    1105.00000        1105.00| 
  INLET, F7, MODIFIED                     |                             |                             | 
0082 720-45410                1.000  EACH |    3199.60000        3199.60|    5375.00000        5375.00| 
  MANHOLE, C4                             |                             |                             | 
0083 720-45515                1.000  EACH |    3593.89000        3593.89|    5215.00000        5215.00| 
  MANHOLE, D4, MODIFIED                   |                             |                             | 
0084 720-93409                4.000  EACH |    2946.73000       11786.92|    2075.00000        8300.00| 
  INLET, B15, MODIFIED                    |                             |                             | 
0085 720-93411               13.000  EACH |    2978.72000       38723.36|    2075.00000       26975.00| 
  INLET, C15, MODIFIED                    |                             |                             | 
0086 720-94847                1.000  EACH |    2379.63000        2379.63|    2130.00000        2130.00| 
  INLET, R13, MODIFIED                    |                             |                             | 
0087 801-04308                9.000  EACH |     318.00000        2862.00|     318.00000        2862.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0088 801-06625               19.000  EACH |     148.00000        2812.00|     148.00000        2812.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0089 801-06640               16.000  EACH |     159.00000        2544.00|     159.00000        2544.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0090 801-06775                       LUMP |   12571.98000       12571.98|   75000.00000       75000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0091 801-07118               43.200  m    |      32.00000        1382.40|      32.00000        1382.40| 
  BARRICADE, III-A                        |                             |                             | 
0092 801-07119               67.200  m    |      37.00000        2486.40|      37.00000        2486.40| 
  BARRICADE, III-B                        |                             |                             | 
0093 802-05701               41.100  m    |      59.50000        2445.45|      59.50000        2445.45| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,300,198.00                                                   ROUTE : US 20 
     CALL ORDER   : 451                     CONTRACT ID : B -27364-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035114         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0094 802-07059               10.000  EACH |      95.00000         950.00|      95.00000         950.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0095 802-07060                3.000  EACH |     120.00000         360.00|     120.00000         360.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0096 802-76025                1.880  m2   |     153.00000         287.64|     153.00000         287.64| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0097 802-76035                2.970  m2   |     174.07000         516.99|     174.07000         516.99| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0098 802-76040                3.200  m2   |     188.13000         602.02|     188.13000         602.02| 
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                             |                             | 
  3.18 mm THICKNESS                       |                             |                             | 
0099 805-01842                7.000  EACH |     647.00000        4529.00|     647.00000        4529.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0100 805-01844              320.000  m    |      29.00000        9280.00|      29.00000        9280.00| 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0101 805-02595                1.000  EACH |      99.00000          99.00|      99.00000          99.00| 
  CONTROLLER, RESET TIMING                |                             |                             | 
0103 805-04602                1.000  EACH |     249.00000         249.00|     249.00000         249.00| 
  CONTROLLER, REWIRE                      |                             |                             | 
0104 805-05698                1.000  EACH |     772.00000         772.00|     772.00000         772.00| 
  SIGNAL SUPPORT FOUNDATION, 750 mm X 750 |                             |                             | 
  mm X 2100 mm                            |                             |                             | 
0105 805-78205                7.000  EACH |     511.00000        3577.00|     511.00000        3577.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0106 805-78230                1.000  EACH |     851.00000         851.00|     851.00000         851.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0107 805-78485              200.000  m    |       3.23000         646.00|       3.23000         646.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0108 805-78490               30.000  m    |       3.75000         112.50|       3.75000         112.50| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0109 805-78510              370.000  m    |       2.63000         973.10|       2.63000         973.10| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0110 805-78746              104.000  m    |      19.68000        2046.72|      19.68000        2046.72| 
  PREFORMED LOOP DETECTORS                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,300,198.00                                                   ROUTE : US 20 
     CALL ORDER   : 451                     CONTRACT ID : B -27364-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035114         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0111 805-90187              300.000  m    |      51.00000       15300.00|      51.00000       15300.00| 
  CONDUIT, STEEL, GALVANIZED, 100 mm      |                             |                             | 
0112 805-92504                1.000  EACH |     357.00000         357.00|     357.00000         357.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0113 808-02066               40.300  m    |       4.90000         197.47|       4.90000         197.47| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID WHITE CROSSHATCH LINE, 150 mm     |                             |                             | 
0114 808-03002               36.000  m    |       5.00000         180.00|       5.00000         180.00| 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                             |                             | 
0115 808-03631              128.200  m    |       5.00000         641.00|       5.00000         641.00| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0116 808-03632              128.200  m    |       5.00000         641.00|       5.00000         641.00| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0117 808-04896               36.000  m    |       5.00000         180.00|       5.00000         180.00| 
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                             |                             | 
0118 808-06701              276.000  m    |       1.50000         414.00|       1.50000         414.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0119 808-74805               65.000  m    |      45.00000        2925.00|      45.00000        2925.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0120 808-74808                1.000  EACH |     625.00000         625.00|     625.00000         625.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0121 808-75240              216.000  m    |       1.50000         324.00|       1.50000         324.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0122 808-75245             1352.400  m    |       1.50000        2028.60|       1.50000        2028.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0123 808-75297               27.700  m    |      19.50000         540.15|      19.50000         540.15| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0124 808-75320                4.000  EACH |     105.00000         420.00|     105.00000         420.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0125 808-75325                3.000  EACH |     150.00000         450.00|     150.00000         450.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,300,198.00                                                   ROUTE : US 20 
     CALL ORDER   : 451                     CONTRACT ID : B -27364-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1035114         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0126 105-08520                3.000  EACH |     100.00000         300.00|     200.00000         600.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0127 105-08521               27.000  MOS  |      50.00000        1350.00|     125.00000        3375.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0128 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0129 202-02240            10700.000  m2   |      10.00000      107000.00|      11.00000      117700.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0130 202-02241               65.000  m    |      29.35000        1907.75|      15.00000         975.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0131 202-93135                       LUMP |    2000.00000        2000.00|   10000.00000       10000.00| 
  RAILROAD CROSSING, REMOVE               |                             |                             | 
0132 202-96133               51.000  m    |     170.00000        8670.00|      60.00000        3060.00| 
  PIPE, REMOVE                            |                             |                             | 
0133 621-01004                1.000  EACH |     400.00000         400.00|     400.00000         400.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0134 805-01816                2.000  EACH |     870.00000        1740.00|     870.00000        1740.00| 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                             |                             | 
  mm X 2500 mm                            |                             |                             | 
0135 805-02073                1.000  EACH |    3200.00000        3200.00|    3200.00000        3200.00| 
  SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM |                             |                             | 
0136 805-02639                1.000  EACH |    2633.00000        2633.00|    2633.00000        2633.00| 
  SIGNAL POLE, MAST ARM 6.1 m             |                             |                             | 
0137 805-03708                1.000  EACH |    3917.00000        3917.00|    3917.00000        3917.00| 
  SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM, |                             |                             | 
  6.1 m ARM                               |                             |                             | 
0138 805-95568               64.000  m    |      27.60000        1766.40|      27.60000        1766.40| 
  CONDUIT, PVC, 100 mm                    |                             |                             | 
0139 701-01849              126.000  m    |     300.00000       37800.00|     200.00000       25200.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm , EPOXY COATED            |                             |                             | 
0140 701-01849             1878.000  m    |     175.00000      328650.00|     125.00000      234750.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
     SECTION TOTALS                       |           $     3,421,097.55|           $     4,072,465.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,421,097.55|           $     4,072,465.10|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   860,954.27                                                   ROUTE : 
     CALL ORDER   : 471                     CONTRACT ID : B -28198-A                   COUNTIES : LAKE 



     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/19/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                           $       591,643.02  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       778,648.89  131.6079% 
   3   32-0154474     JCI BRIDGE GROUP INC                         CONDITIONAL BID               $       799,440.63  135.1221% 
   4   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $       892,495.18  150.8503% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2  ) 35-0918397          |(   3  ) 32-0154474 
                                          |ELLAS CONSTRUCTION COMPANY,  |RIETH RILEY CONSTRUCTION     |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3100.00000        3100.00|    3000.00000        3000.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    2500.00000       12500.00|    3200.00000       16000.00|    3788.69000       18943.45 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   29500.00000       29500.00|   37000.00000       37000.00|   40000.00000       40000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-52370                       LUMP |    5900.00000        5900.00|    8000.00000        8000.00|    5000.00000        5000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0006 201-90788                       LUMP |    6100.00000        6100.00|    5000.00000        5000.00|    5000.00000        5000.00 
  DEBRIS, REMOVE                          |                             |                             | 
0007 202-51328                       LUMP |   92000.00000       92000.00|  151740.77000      151740.77|  146000.00000      146000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0008 203-02000              714.000  CYS  |      18.00000       12852.00|      30.00000       21420.00|      23.14000       16521.96 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-06937             1614.000  LFT  |       1.54000        2485.56|       1.54000        2485.56|       1.54000        2485.56 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 206-95975             1520.000  SFT  |      18.31000       27831.20|      30.00000       45600.00|      26.35000       40052.00 
  SHEET PILING, STEEL, S 10.7             |                             |                             | 
0011 207-08267             1613.000  SYS  |       7.64000       12323.32|      10.00000       16130.00|       8.99000       14500.87 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0012 301-07448              789.300  TON  |      17.95000       14167.94|      26.00000       20521.80|      20.91000       16504.26 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   860,954.27                                                   ROUTE : 
     CALL ORDER   : 471                     CONTRACT ID : B -28198-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-0918397         |(   3  ) 32-0154474 
                                          |ELLAS CONSTRUCTION COMPANY,  |RIETH RILEY CONSTRUCTION     |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 303-01180              152.000  TON  |      17.95000        2728.40|      35.00000        5320.00|      23.92000        3635.84 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                             |                             | 
  SHOULDER                                |                             |                             | 
0014 306-08034              353.000  SYS  |       4.35000        1535.55|      12.00000        4236.00|       5.22000        1842.66 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 402-07432              248.000  TON  |      56.35000       13974.80|      87.30000       21650.40|      58.00000       14384.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 402-07435              249.000  TON  |      42.40000       10557.60|      65.25000       16247.25|      50.00000       12450.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0019 405-05518             2211.000  SYS  |       1.00000        2211.00|       0.65000        1437.15|       0.10000         221.10 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0020 406-05521             2564.000  SYS  |       0.30000         769.20|       0.10000         256.40|       0.50000        1282.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-01522                4.000  EACH |    2100.00000        8400.00|    2100.00000        8400.00|    2100.00000        8400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0022 601-06037                4.000  EACH |     875.00000        3500.00|     875.00000        3500.00|     875.00000        3500.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0023 601-99105               62.500  LFT  |      20.00000        1250.00|      20.00000        1250.00|      20.00000        1250.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0024 602-06729               18.000  EACH |       3.95000          71.10|       8.00000         144.00|       9.08000         163.44 
  BARRIER DELINEATOR                      |                             |                             | 
0025 609-06257              156.000  SYS  |      57.00000        8892.00|      76.07000       11866.92|      72.42000       11297.52 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0026 616-02320              127.400  SYS  |       2.50000         318.50|       4.00000         509.60|       3.17000         403.86 
  GEOTEXTILES                             |                             |                             | 
0027 616-06405               60.000  TON  |      53.00000        3180.00|      55.00000        3300.00|      47.31000        2838.60 
  RIPRAP, REVETMENT                       |                             |                             | 
0028 621-01004                3.000  EACH |     400.00000        1200.00|     400.00000        1200.00|     400.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0029 621-06559             2778.000  SYS  |       0.70000        1944.60|       0.70000        1944.60|       0.70000        1944.60 
  MULCHED SEEDING, R                      |                             |                             | 
0030 703-06029            20811.000  LBS  |       0.95000       19770.45|       1.19000       24765.09|       1.15000       23932.65 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0031 704-51002               89.000  CYS  |     650.00000       57850.00|     550.00000       48950.00|     780.00000       69420.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0032 706-05732                4.000  EACH |    1350.00000        5400.00|    2000.00000        8000.00|    1940.29000        7761.16 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   860,954.27                                                   ROUTE : 
     CALL ORDER   : 471                     CONTRACT ID : B -28198-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-0918397         |(   3  ) 32-0154474 
                                          |ELLAS CONSTRUCTION COMPANY,  |RIETH RILEY CONSTRUCTION     |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 709-51821                       LUMP |    2340.00000        2340.00|    3000.00000        3000.00|    2700.00000        2700.00 
  SURFACE SEAL                            |                             |                             | 
0034 724-03276              137.000  LFT  |      53.00000        7261.00|     180.00000       24660.00|     122.27000       16750.99 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0035 801-06775                       LUMP |     825.00000         825.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 702-51863              142.000  EACH |       8.00000        1136.00|      12.00000        1704.00|      11.60000        1647.20 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0039 801-04308                4.000  EACH |     225.00000         900.00|     550.00000        2200.00|     155.00000         620.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0040 801-06625               12.000  EACH |      80.00000         960.00|     150.00000        1800.00|      70.00000         840.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0041 801-07118               40.000  LFT  |      15.75000         630.00|      15.00000         600.00|       7.10000         284.00 
  BARRICADE, III-A                        |                             |                             | 
0042 801-07119               40.000  LFT  |      16.85000         674.00|      18.96000         758.40|       7.10000         284.00 
  BARRICADE, III-B                        |                             |                             | 
0043 802-91122                1.000  EACH |     230.00000         230.00|      75.00000          75.00|     230.00000         230.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0044 808-03631             2012.000  LFT  |       1.20000        2414.40|       1.20000        2414.40|       2.00000        4024.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-03632             2012.000  LFT  |       1.20000        2414.40|       1.20000        2414.40|       2.00000        4024.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0047 706-99291              239.000  LFT  |      47.00000       11233.00|      60.00000       14340.00|      89.14000       21304.46 
  RAILING, CONCRETE, C, 2 FT. 9 IN.       |                             |                             | 
0048 707-05971              714.000  SFT  |      42.00000       29988.00|      55.00000       39270.00|      86.31000       61625.34 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 17 IN. X 36 IN.                     |                             |                             | 
0049 707-05977             3332.000  SFT  |      42.00000      139944.00|      50.00000      166600.00|      50.11000      166966.52 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 17 IN. X 48 IN.                     |                             |                             | 
0050 709-04647                       LUMP |   10374.00000       10374.00|    8000.00000        8000.00|   20025.59000       20025.59 
  FIBER WRAP CONCRETE CASING SYSTEM       |                             |                             | 
0051 710-02003               47.000  SFT  |     150.00000        7050.00|     125.00000        5875.00|     150.00000        7050.00 
  REPOINTING MASONRY IN STRUCTURES,       |                             |                             | 
  MODIFIED                                |                             |                             | 
0052 727-90308               71.000  LFT  |      80.00000        5680.00|      80.00000        5680.00|      80.00000        5680.00 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0053 727-90309                3.000  GAL  |     100.00000         300.00|     100.00000         300.00|     100.00000         300.00 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   860,954.27                                                   ROUTE : 
     CALL ORDER   : 471                     CONTRACT ID : B -28198-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-0918397         |(   3  ) 32-0154474 
                                          |ELLAS CONSTRUCTION COMPANY,  |RIETH RILEY CONSTRUCTION     |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 727-93560                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             | 
0055 732-06673                5.000  SFT  |     150.00000         750.00|     256.23000        1281.15|     150.00000         750.00 
  REPAIR , CONCRETE, FORMED, 5 IN.        |                             |                             | 
0056 801-06640               14.000  EACH |      86.00000        1204.00|     198.00000        2772.00|      72.00000        1008.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06645                8.000  EACH |      32.00000         256.00|      85.00000         680.00|      45.00000         360.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 805-96014              106.000  LFT  |       2.50000         265.00|       8.00000         848.00|       5.00000         530.00 
  SAW CUT, FULL DEPTH                     |                             |                             | 
     SECTION TOTALS                       |           $       591,643.02|           $       778,648.89|           $       799,440.63 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       591,643.02|           $       778,648.89|           $       799,440.63 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   860,954.27                                                   ROUTE : 
     CALL ORDER   : 471                     CONTRACT ID : B -28198-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035114          |(       )                    |(      ) 
                                          |SUPERIOR CONSTRUCTION CO     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   44000.00000       44000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    1500.00000        7500.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   69000.00000       69000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-52370                       LUMP |   52000.00000       52000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0006 201-90788                       LUMP |     250.00000         250.00|                             | 
  DEBRIS, REMOVE                          |                             |                             | 
0007 202-51328                       LUMP |  209000.00000      209000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0008 203-02000              714.000  CYS  |      13.00000        9282.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-06937             1614.000  LFT  |       1.54000        2485.56|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 206-95975             1520.000  SFT  |      15.00000       22800.00|                             | 
  SHEET PILING, STEEL, S 10.7             |                             |                             | 
0011 207-08267             1613.000  SYS  |       8.00000       12904.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0012 301-07448              789.300  TON  |      16.00000       12628.80|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 303-01180              152.000  TON  |      22.00000        3344.00|                             | 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                             |                             | 
  SHOULDER                                |                             |                             | 
0014 306-08034              353.000  SYS  |      12.75000        4500.75|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 402-07432              248.000  TON  |      58.00000       14384.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 402-07435              249.000  TON  |      50.00000       12450.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0019 405-05518             2211.000  SYS  |       0.10000         221.10|                             | 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0020 406-05521             2564.000  SYS  |       0.50000        1282.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   860,954.27                                                   ROUTE : 
     CALL ORDER   : 471                     CONTRACT ID : B -28198-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035114          |(       )                    |(      ) 
                                          |SUPERIOR CONSTRUCTION CO     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 601-01522                4.000  EACH |    1695.00000        6780.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0022 601-06037                4.000  EACH |     770.00000        3080.00|                             | 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0023 601-99105               62.500  LFT  |      16.00000        1000.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0024 602-06729               18.000  EACH |       7.00000         126.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0025 609-06257              156.000  SYS  |      55.00000        8580.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0026 616-02320              127.400  SYS  |       3.00000         382.20|                             | 
  GEOTEXTILES                             |                             |                             | 
0027 616-06405               60.000  TON  |     100.00000        6000.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0028 621-01004                3.000  EACH |     400.00000        1200.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0029 621-06559             2778.000  SYS  |       0.70000        1944.60|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0030 703-06029            20811.000  LBS  |       1.07000       22267.77|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0031 704-51002               89.000  CYS  |    1000.00000       89000.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0032 706-05732                4.000  EACH |    1300.00000        5200.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0033 709-51821                       LUMP |    3010.00000        3010.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0034 724-03276              137.000  LFT  |      75.00000       10275.00|                             | 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0035 801-06775                       LUMP |   44600.00000       44600.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 702-51863              142.000  EACH |      10.00000        1420.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0039 801-04308                4.000  EACH |     155.00000         620.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0040 801-06625               12.000  EACH |      70.00000         840.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0041 801-07118               40.000  LFT  |       7.10000         284.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   860,954.27                                                   ROUTE : 
     CALL ORDER   : 471                     CONTRACT ID : B -28198-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035114          |(       )                    |(      ) 
                                          |SUPERIOR CONSTRUCTION CO     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 801-07119               40.000  LFT  |       7.10000         284.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0043 802-91122                1.000  EACH |     500.00000         500.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0044 808-03631             2012.000  LFT  |       0.10000         201.20|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-03632             2012.000  LFT  |       0.10000         201.20|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0047 706-99291              239.000  LFT  |      70.00000       16730.00|                             | 
  RAILING, CONCRETE, C, 2 FT. 9 IN.       |                             |                             | 
0048 707-05971              714.000  SFT  |      38.00000       27132.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 17 IN. X 36 IN.                     |                             |                             | 
0049 707-05977             3332.000  SFT  |      38.00000      126616.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 17 IN. X 48 IN.                     |                             |                             | 
0050 709-04647                       LUMP |   18500.00000       18500.00|                             | 
  FIBER WRAP CONCRETE CASING SYSTEM       |                             |                             | 
0051 710-02003               47.000  SFT  |      50.00000        2350.00|                             | 
  REPOINTING MASONRY IN STRUCTURES,       |                             |                             | 
  MODIFIED                                |                             |                             | 
0052 727-90308               71.000  LFT  |     102.00000        7242.00|                             | 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0053 727-90309                3.000  GAL  |     125.00000         375.00|                             | 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0054 727-93560                       LUMP |    3000.00000        3000.00|                             | 
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             | 
0055 732-06673                5.000  SFT  |     563.00000        2815.00|                             | 
  REPAIR , CONCRETE, FORMED, 5 IN.        |                             |                             | 
0056 801-06640               14.000  EACH |      72.00000        1008.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06645                8.000  EACH |      46.00000         368.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 805-96014              106.000  LFT  |       5.00000         530.00|                             | 
  SAW CUT, FULL DEPTH                     |                             |                             | 
     SECTION TOTALS                       |           $       892,495.18|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       892,495.18|           $             0.00|           $ 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 481 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,291,195.44                                                   ROUTE : US 20 
     CALL ORDER   : 481                     CONTRACT ID : B -28217-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,998,242.74  100.0000% 
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $     2,181,076.19  109.1497% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,236,704.24  111.9336% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2  ) 35-1690004          |(   3  ) 35-0918397 
                                          |LAPORTE CONSTRUCTION CO      |NORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1835.00000        1835.00|   37260.00000       37260.00|   18000.00000       18000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1991.28000       23895.36|    2235.00000       26820.00|    2800.00000       33600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |  100000.00000      100000.00|  102151.30000      102151.30|  110000.00000      110000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    8926.57000        8926.57|   35410.00000       35410.00|   40000.00000       40000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02236              800.000  SYS  |       8.78000        7024.00|       7.05000        5640.00|       1.85000        1480.00 
  SURFACE, REMOVE                         |                             |                             | 
0008 202-02240             1467.000  SYS  |       6.85000       10048.95|      13.85000       20317.95|      20.00000       29340.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02241             1635.000  LFT  |       3.00000        4905.00|       3.00000        4905.00|       2.25000        3678.75 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-51330                       LUMP |  249359.33000      249359.33|  236401.56000      236401.56|  264485.67000      264485.67 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 202-51368              385.000  SYS  |       6.06000        2333.10|       9.00000        3465.00|       4.00000        1540.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0012 202-94954               77.000  LFT  |      49.60000        3819.20|      22.00000        1694.00|      28.00000        2156.00 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,291,195.44                                                   ROUTE : US 20 
     CALL ORDER   : 481                     CONTRACT ID : B -28217-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1690004         |(   3  ) 35-0918397 
                                          |LAPORTE CONSTRUCTION CO      |NORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-02000             6704.000  CYS  |      17.11000      114705.44|       9.92000       66503.68|      10.00000       67040.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070             3278.000  CYS  |      14.94000       48973.32|       8.10000       26551.80|      18.00000       59004.00 
  BORROW                                  |                             |                             | 
0015 203-02235              800.000  SYS  |       2.55000        2040.00|       3.85000        3080.00|       2.00000        1600.00 
  BREAKING PAVEMENT                       |                             |                             | 
0016 205-06931               91.000  TON  |      60.71000        5524.61|      30.00000        2730.00|      40.00000        3640.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06937              650.000  LFT  |       3.51000        2281.50|       1.48000         962.00|       1.48000         962.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 206-51230              235.000  CYS  |       9.47000        2225.45|      18.90000        4441.50|      25.00000        5875.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0019 207-08263             1459.000  SYS  |      16.92000       24686.28|      12.50000       18237.50|      18.00000       26262.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0020 207-08265             5591.000  SYS  |       6.73000       37627.43|       6.17000       34496.47|       6.00000       33546.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0021 211-06467              100.000  CYS  |      48.47000        4847.00|      55.00000        5500.00|      50.00000        5000.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0022 211-07454              170.000  CYS  |      37.41000        6359.70|      39.55000        6723.50|      45.00000        7650.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 301-07448             3854.000  TON  |      20.93000       80664.22|      19.55000       75345.70|      19.00000       73226.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 302-07455               58.000  CYS  |      50.92000        2953.36|      55.35000        3210.30|      55.00000        3190.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0025 306-08037              578.000  SYS  |       8.78000        5074.84|       8.05000        4652.90|       2.55000        1473.90 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0026 402-07433              630.000  TON  |      53.60000       33768.00|      53.60000       33768.00|      50.00000       31500.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0027 402-07438             1090.000  TON  |      36.75000       40057.50|      36.75000       40057.50|      50.00000       54500.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0028 402-07441              360.000  TON  |      44.10000       15876.00|      44.10000       15876.00|      50.00000       18000.00 
  HMA BASE, TYPE B                        |                             |                             | 
0029 406-05520                4.000  TON  |     200.00000         800.00|     200.00000         800.00|       1.00000           4.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01522                4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    1500.00000        6000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0031 601-01700                1.000  EACH |    1850.00000        1850.00|    1850.00000        1850.00|    1700.00000        1700.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,291,195.44                                                   ROUTE : US 20 
     CALL ORDER   : 481                     CONTRACT ID : B -28217-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1690004         |(   3  ) 35-0918397 
                                          |LAPORTE CONSTRUCTION CO      |NORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-02103              150.000  LFT  |      19.50000        2925.00|      19.50000        2925.00|      18.00000        2700.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0033 601-06037                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     700.00000        1400.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0034 601-94689                3.000  EACH |    2250.00000        6750.00|    2250.00000        6750.00|    2200.00000        6600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              375.000  LFT  |      15.50000        5812.50|      15.50000        5812.50|      15.00000        5625.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 602-06729               12.000  EACH |       6.00000          72.00|       5.00000          60.00|       8.00000          96.00 
  BARRIER DELINEATOR                      |                             |                             | 
0038 602-08472               60.000  LFT  |     198.44000       11906.40|      88.25000        5295.00|      65.00000        3900.00 
  CONCRETE BARRIER, 33 IN.                |                             |                             | 
0039 603-04160                1.000  EACH |    1660.00000        1660.00|    1660.00000        1660.00|    1430.00000        1430.00 
  FENCE GATE, CHAIN LINK, 48 IN. X 32 FT. |                             |                             | 
0040 603-06045              395.000  LFT  |      13.00000        5135.00|      13.00000        5135.00|      14.80000        5846.00 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0041 605-94811                4.000  EACH |     483.25000        1933.00|     485.00000        1940.00|     468.26000        1873.04 
  CURB TURNOUT                            |                             |                             | 
0042 609-06259              345.000  SYS  |      71.98000       24833.10|      55.45000       19130.25|      50.00000       17250.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0043 610-07486               55.000  TON  |      57.00000        3135.00|      57.00000        3135.00|      50.00000        2750.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0044 611-06498                1.000  EACH |     165.00000         165.00|     225.00000         225.00|     190.00000         190.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0045 615-06490                8.000  EACH |     120.00000         960.00|     120.00000         960.00|     140.00000        1120.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0046 615-06500                3.000  EACH |     540.00000        1620.00|     540.00000        1620.00|     401.56000        1204.68 
  MONUMENT, A                             |                             |                             | 
0047 615-06505                2.000  EACH |     540.00000        1080.00|     540.00000        1080.00|     449.59000         899.18 
  MONUMENT, B                             |                             |                             | 
0048 615-06527                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     734.22000         734.22 
  MONUMENT, SECTION CORNER                |                             |                             | 
0049 616-02320              418.000  SYS  |       2.85000        1191.30|       3.30000        1379.40|       3.00000        1254.00 
  GEOTEXTILES                             |                             |                             | 
0050 616-06405              187.000  TON  |      56.45000       10556.15|      36.55000        6834.85|      45.00000        8415.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0051 616-51367              560.000  SYS  |      67.22000       37643.20|      67.50000       37800.00|      45.00000       25200.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,291,195.44                                                   ROUTE : US 20 
     CALL ORDER   : 481                     CONTRACT ID : B -28217-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1690004         |(   3  ) 35-0918397 
                                          |LAPORTE CONSTRUCTION CO      |NORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 621-01004                1.000  EACH |     325.00000         325.00|     325.00000         325.00|     325.00000         325.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-06545                2.000  TON  |     575.00000        1150.00|     575.00000        1150.00|     575.00000        1150.00 
  FERTILIZER                              |                             |                             | 
0054 621-06553              595.000  LBS  |       3.07000        1826.65|       3.07000        1826.65|       3.07000        1826.65 
  SEED MIXTURE, R                         |                             |                             | 
0055 621-06565                7.000  TON  |     445.00000        3115.00|     445.00000        3115.00|     445.00000        3115.00 
  MULCHING MATERIAL                       |                             |                             | 
0056 621-06567                4.000  kGAL |      10.00000          40.00|      10.00000          40.00|      10.00000          40.00 
  WATER                                   |                             |                             | 
0057 621-06574              946.000  SYS  |       3.70000        3500.20|       3.70000        3500.20|       3.70000        3500.20 
  SODDING                                 |                             |                             | 
0058 701-06011                3.000  EACH |     766.74000        2300.22|     545.00000        1635.00|    3000.00000        9000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0059 701-06012                3.000  EACH |    1683.02000        5049.06|     495.00000        1485.00|    1500.00000        4500.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0060 701-06027                3.000  EACH |    1658.02000        4974.06|    5150.00000       15450.00|     500.00000        1500.00 
  TEST PILE                               |                             |                             | 
0061 701-08386             2185.000  LFT  |      45.00000       98325.00|      42.00000       91770.00|      50.00000      109250.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN.N 16 IN.                         |                             |                             | 
0062 701-99086               35.000  EACH |     105.00000        3675.00|     225.00000        7875.00|     250.00000        8750.00 
  PILE TIP, STEEL SHELL                   |                             |                             | 
0063 702-51005              156.500  CYS  |     318.44000       49835.86|     400.00000       62600.00|     500.00000       78250.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0064 702-51863               36.000  EACH |      10.69000         384.84|       6.85000         246.60|      18.00000         648.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0065 702-92857              107.600  CYS  |     183.00000       19690.80|     650.00000       69940.00|     450.00000       48420.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0066 703-51030             7831.000  LBS  |       0.62000        4855.22|       0.68000        5325.08|       0.79000        6186.49 
  REINFORCING STEEL                       |                             |                             | 
0067 703-51032           109430.000  LBS  |       0.68000       74412.40|       0.78000       85355.40|       0.86000       94109.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0068 704-51002              296.800  CYS  |     475.00000      140980.00|     600.00000      178080.00|     400.00000      118720.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0069 706-05732                4.000  EACH |    1657.07000        6628.28|    2005.00000        8020.00|    1700.00000        6800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0070 706-51020               40.500  CYS  |     450.00000       18225.00|     600.00000       24300.00|     450.00000       18225.00 
  CONCRETE, C, RAILING                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,291,195.44                                                   ROUTE : US 20 
     CALL ORDER   : 481                     CONTRACT ID : B -28217-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1690004         |(   3  ) 35-0918397 
                                          |LAPORTE CONSTRUCTION CO      |NORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 709-51821                       LUMP |    8133.17000        8133.17|    4800.00000        4800.00|    7000.00000        7000.00 
  SURFACE SEAL                            |                             |                             | 
0072 711-51038                       LUMP |  450000.00000      450000.00|  550000.00000      550000.00|  600000.00000      600000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0073 715-05118               16.000  LFT  |      98.11000        1569.76|      52.50000         840.00|      40.00000         640.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0074 715-05121              300.000  LFT  |      27.40000        8220.00|      30.50000        9150.00|      32.00000        9600.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0075 715-05169              156.000  LFT  |      35.35000        5514.60|      27.50000        4290.00|      32.00000        4992.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0076 715-05407              144.000  LFT  |      24.86000        3579.84|       8.15000        1173.60|       8.00000        1152.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0077 715-26764                4.000  EACH |    2833.46000       11333.84|    7405.00000       29620.00|    5000.00000       20000.00 
  GRATED BOX END SECTION, II, 10:1, 18 IN |                             |                             | 
0078 715-46005                4.000  EACH |     762.88000        3051.52|     525.00000        2100.00|     400.00000        1600.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0079 720-45410                1.000  EACH |    1691.65000        1691.65|    1730.00000        1730.00|    4000.00000        4000.00 
  MANHOLE, C4                             |                             |                             | 
0080 726-92406                9.000  EACH |    1180.00000       10620.00|    1390.00000       12510.00|     900.00000        8100.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0081 728-98377                       LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    8000.00000        8000.00 
  MASONRY COATING                         |                             |                             | 
0082 801-04308                7.000  EACH |     300.00000        2100.00|     300.00000        2100.00|     300.00000        2100.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0083 801-06207             4680.000  LFT  |       0.79000        3697.20|       0.79000        3697.20|       0.79000        3697.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0084 801-06625               30.000  EACH |      69.00000        2070.00|      69.00000        2070.00|      69.00000        2070.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0085 801-06640               22.000  EACH |     118.00000        2596.00|     118.00000        2596.00|     118.00000        2596.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0086 801-06645                4.000  EACH |      50.00000         200.00|      50.00000         200.00|      50.00000         200.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0087 801-06710              150.000  DAY  |      10.00000        1500.00|      10.00000        1500.00|      10.00000        1500.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0088 801-06775                       LUMP |   28026.86000       28026.86|   15900.00000       15900.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0089 801-07024                2.000  EACH |    5950.00000       11900.00|    5950.00000       11900.00|    4600.00000        9200.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,291,195.44                                                   ROUTE : US 20 
     CALL ORDER   : 481                     CONTRACT ID : B -28217-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1690004         |(   3  ) 35-0918397 
                                          |LAPORTE CONSTRUCTION CO      |NORTHERN INDIANA CONSTRUCTIO |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 801-07119              240.000  LFT  |      15.00000        3600.00|      15.00000        3600.00|      15.00000        3600.00 
  BARRICADE, III-B                        |                             |                             | 
0091 801-08401              240.000  LFT  |      33.75000        8100.00|      24.50000        5880.00|      32.00000        7680.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0092 801-09133                2.000  EACH |    4000.00000        8000.00|    4000.00000        8000.00|    4000.00000        8000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0093 802-76025               12.500  SFT  |      14.00000         175.00|      14.00000         175.00|      14.00000         175.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0094 802-76035               18.000  SFT  |      16.00000         288.00|      16.00000         288.00|      16.00000         288.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0095 802-76055               84.000  LFT  |       6.50000         546.00|       4.70000         394.80|       6.50000         546.00 
  SIGN POST, A                            |                             |                             | 
0096 808-03631              700.000  LFT  |       2.00000        1400.00|       2.50000        1750.00|       0.67000         469.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0097 808-03632              700.000  LFT  |       2.00000        1400.00|       2.50000        1750.00|       0.67000         469.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0098 808-06703             3050.000  LFT  |       0.42000        1281.00|       0.42000        1281.00|       0.42000        1281.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0099 808-06716              360.000  LFT  |       0.50000         180.00|       1.00000         360.00|       0.50000         180.00 
  LINE, REMOVE                            |                             |                             | 
0100 808-07592              360.000  LFT  |       2.00000         720.00|       3.00000        1080.00|       0.67000         241.20 
  LINE, EPOXY, SOLID, WHITE, 5 IN.        |                             |                             | 
0101 808-75245             2700.000  LFT  |       0.42000        1134.00|       0.42000        1134.00|       0.42000        1134.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0102 808-75996               34.000  EACH |      18.35000         623.90|      10.00000         340.00|      13.39000         455.26 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0103 808-75998               34.000  EACH |      48.00000        1632.00|      48.00000        1632.00|      70.00000        2380.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0104 601-08434                1.000  EACH |     625.00000         625.00|    1000.00000        1000.00|    1100.00000        1100.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
     SECTION TOTALS                       |           $     1,998,242.74|           $     2,181,076.19|           $     2,236,704.24 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,998,242.74|           $     2,181,076.19|           $     2,236,704.24 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : SR 13 
     CALL ORDER   : 491                     CONTRACT ID : B -28219-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/27/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057237     R L MCCOY INC                                                              $       937,444.59  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       957,671.41  102.1577% 
   3   32-0154474     JCI BRIDGE GROUP INC                                                       $       969,409.05  103.4097% 
 
==================================================================================================================================== 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,750,765.13                                                   ROUTE : SR 14 
     CALL ORDER   : 501                     CONTRACT ID : B -28308-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/10/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                               $     2,778,436.60  100.0000% 
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     3,094,799.31  111.3864% 
   3   35-0997978     PHEND & BROWN, INC.                                                        $     3,398,632.34  122.3218% 
   4   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $     3,399,834.88  122.3650% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1339168          |(   3  ) 35-0997978 
                                          |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO      |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16441.23000       16441.23|   31600.00000       31600.00|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1835.41000       22024.92|    1993.45000       23921.40|    1590.00000       19080.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  138921.83000      138921.83|  164117.95000      164117.95|  163820.00000      163820.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   27784.37000       27784.37|    3297.07000        3297.07|   32365.00000       32365.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000             2420.000  m3   |      13.60000       32912.00|      15.33000       37098.60|      13.65000       33033.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070           133675.000  m3   |       8.05000     1076083.75|       9.04000     1208422.00|      10.00000     1336750.00 
  BORROW                                  |                             |                             | 
0010 205-06932              140.000  m    |      21.50000        3010.00|      21.50000        3010.00|      21.50000        3010.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06936               27.000  Mg   |      63.45000        1713.15|      58.06000        1567.62|      45.00000        1215.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0012 205-06937              658.000  m    |       4.80000        3158.40|       7.61000        5007.38|       3.88000        2553.04 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,750,765.13                                                   ROUTE : SR 14 
     CALL ORDER   : 501                     CONTRACT ID : B -28308-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1339168         |(   3  ) 35-0997978 
                                          |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO      |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 206-51225               50.000  m3   |      36.30000        1815.00|      28.23000        1411.50|      21.00000        1050.00 
  EXCAVATION, DRY                         |                             |                             | 
0014 207-08264            13245.000  m2   |       4.95000       65562.75|       6.40000       84768.00|       3.35000       44370.75 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0015 207-08267             1260.000  m2   |       9.50000       11970.00|       8.61000       10848.60|      11.50000       14490.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 211-02050             1073.000  m3   |      28.00000       30044.00|      36.85000       39540.05|      28.00000       30044.00 
  B BORROW                                |                             |                             | 
0017 211-07454             2414.000  m3   |      28.00000       67592.00|      28.56000       68943.84|      28.00000       67592.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448             3728.000  Mg   |      16.50000       61512.00|      18.17000       67737.76|      16.40000       61139.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 302-07455               34.000  m3   |     105.00000        3570.00|      53.08000        1804.72|      54.00000        1836.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 306-08042             4304.000  m2   |       2.39000       10286.56|       2.39000       10286.56|       3.85000       16570.40 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0021 306-08043              455.000  m2   |       5.13000        2334.15|       5.13000        2334.15|       6.46000        2939.30 
  MILLING, TRANSITION                     |                             |                             | 
0022 401-07321              339.000  Mg   |      55.00000       18645.00|      58.00000       19662.00|      62.00000       21018.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07390              648.000  Mg   |      41.00000       26568.00|      45.00000       29160.00|      48.00000       31104.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0024 401-07407             2041.000  Mg   |      38.00000       77558.00|      42.00000       85722.00|      47.00000       95927.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0025 402-07432              867.000  Mg   |      47.00000       40749.00|      51.00000       44217.00|      69.00000       59823.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07433              239.000  Mg   |      47.00000       11233.00|      51.00000       12189.00|      60.00000       14340.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0027 402-07435             1171.000  Mg   |      35.00000       40985.00|      37.00000       43327.00|      50.50000       59135.50 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 402-07438              796.000  Mg   |      35.00000       27860.00|      37.00000       29452.00|      49.00000       39004.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0029 402-07450               39.000  Mg   |      35.00000        1365.00|      37.00000        1443.00|     106.00000        4134.00 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0030 402-07451               36.000  Mg   |      35.00000        1260.00|      37.00000        1332.00|     106.00000        3816.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0031 601-01522                4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1800.00000        7200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0032 601-06233                2.000  EACH |    8450.00000       16900.00|    6000.00000       12000.00|    7525.00000       15050.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,750,765.13                                                   ROUTE : SR 14 
     CALL ORDER   : 501                     CONTRACT ID : B -28308-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1339168         |(   3  ) 35-0997978 
                                          |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO      |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 601-94689                4.000  EACH |    2200.00000        8800.00|    2200.00000        8800.00|    2852.00000       11408.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-99105               88.000  m    |      58.00000        5104.00|      58.00000        5104.00|      45.75000        4026.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0035 602-06729               12.000  EACH |      10.55000         126.60|       3.95000          47.40|       3.95000          47.40 
  BARRIER DELINEATOR                      |                             |                             | 
0036 609-06259              226.000  m2   |      72.50000       16385.00|     117.87000       26638.62|      62.00000       14012.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0037 610-07487              604.000  Mg   |      80.00000       48320.00|      80.00000       48320.00|      60.00000       36240.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0038 615-06490               20.000  EACH |     160.00000        3200.00|     160.00000        3200.00|     114.00000        2280.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                3.000  EACH |     560.00000        1680.00|     560.00000        1680.00|     520.00000        1560.00 
  MONUMENT, B                             |                             |                             | 
0040 621-01004                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     200.00000         200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06545                3.500  Mg   |     567.00000        1984.50|     567.00000        1984.50|     567.00000        1984.50 
  FERTILIZER                              |                             |                             | 
0042 621-06553              700.000  kg   |       5.97000        4179.00|       5.97000        4179.00|       5.97000        4179.00 
  SEED MIXTURE, R                         |                             |                             | 
0043 621-06565               17.000  Mg   |     433.00000        7361.00|     433.00000        7361.00|     433.00000        7361.00 
  MULCHING MATERIAL                       |                             |                             | 
0044 701-08355              480.000  m    |     155.00000       74400.00|     134.08000       64358.40|     250.00000      120000.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 9. |                             |                             | 
  5 mm, 406mm                             |                             |                             | 
0045 702-51015               26.000  m3   |     400.00000       10400.00|     857.33000       22290.58|     275.00000        7150.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0046 702-92857              103.000  m3   |     575.00000       59225.00|     974.60000      100383.80|     800.00000       82400.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0047 703-51030             4035.000  kg   |       1.75000        7061.25|       1.71000        6899.85|       1.85000        7464.75 
  REINFORCING STEEL                       |                             |                             | 
0048 703-51032            35184.000  kg   |       1.92000       67553.28|       1.55000       54535.20|       2.00000       70368.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0049 704-51002              204.000  m3   |     500.00000      102000.00|     757.00000      154428.00|     625.00000      127500.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0050 706-05732                4.000  EACH |    1225.00000        4900.00|    2141.18000        8564.72|    2000.00000        8000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,750,765.13                                                   ROUTE : SR 14 
     CALL ORDER   : 501                     CONTRACT ID : B -28308-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1339168         |(   3  ) 35-0997978 
                                          |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO      |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 706-51020               28.000  m3   |     535.00000       14980.00|    1234.80000       34574.40|     800.00000       22400.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0052 707-05992              339.000  m    |     675.00000      228825.00|     735.39000      249297.21|     900.00000      305100.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1372 mm X 1524 mm                 |                             |                             | 
0053 709-51821                       LUMP |    2080.66000        2080.66|    1500.00000        1500.00|    5500.00000        5500.00 
  SURFACE SEAL                            |                             |                             | 
0054 711-51035              355.000  kg   |       3.20000        1136.00|       7.04000        2499.20|       5.00000        1775.00 
  STRUCTURAL STEEL                        |                             |                             | 
0055 711-51871               18.000  m    |      63.70000        1146.60|     283.07000        5095.26|      70.00000        1260.00 
  FILLET WELD, 8 mm                       |                             |                             | 
0056 715-05019               77.000  m    |     200.00000       15400.00|     271.47000       20903.19|     346.00000       26642.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0057 715-05118               14.000  m    |      86.00000        1204.00|     217.81000        3049.34|     100.00000        1400.00 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                             |                             | 
0058 715-05119               25.000  m    |      64.00000        1600.00|     140.55000        3513.75|     104.00000        2600.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0059 715-05123               76.000  m    |     120.00000        9120.00|     164.06000       12468.56|     130.00000        9880.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0060 715-05169               42.000  m    |      98.00000        4116.00|     160.55000        6743.10|      80.00000        3360.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0061 715-05177               17.000  m    |     200.00000        3400.00|     267.60000        4549.20|     200.00000        3400.00 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                             |                             | 
0062 715-46005                6.000  EACH |     275.00000        1650.00|     751.34000        4508.04|     270.00000        1620.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0063 715-46020                4.000  EACH |     410.00000        1640.00|    1147.25000        4589.00|     430.00000        1720.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0064 715-46040                4.000  EACH |     650.00000        2600.00|    1335.00000        5340.00|     670.00000        2680.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0065 731-93945              510.000  m2   |     165.00000       84150.00|     151.03000       77025.30|     190.00000       96900.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0066 731-93946              510.000  m2   |     102.00000       52020.00|      66.01000       33665.10|     180.00000       91800.00 
  WALL ERECTION                           |                             |                             | 
0067 731-93947               90.000  m    |     180.00000       16200.00|     211.34000       19020.60|     125.00000       11250.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0068 801-04308                4.000  EACH |     315.00000        1260.00|     315.00000        1260.00|     315.00000        1260.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               28.000  EACH |     102.00000        2856.00|     102.00000        2856.00|     102.00000        2856.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 501 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,750,765.13                                                   ROUTE : SR 14 
     CALL ORDER   : 501                     CONTRACT ID : B -28308-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1339168         |(   3  ) 35-0997978 
                                          |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO      |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 801-06640                6.000  EACH |     114.00000         684.00|     114.00000         684.00|     114.00000         684.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06775                       LUMP |   32459.00000       32459.00|   19955.18000       19955.18|   51500.00000       51500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07119               32.000  m    |      44.85000        1435.20|      44.85000        1435.20|      44.85000        1435.20 
  BARRICADE, III-B                        |                             |                             | 
0073 808-06703             2246.000  m    |       0.95000        2133.70|       0.95000        2133.70|       1.10000        2470.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0074 808-75240             1013.000  m    |       1.15000        1164.95|       1.15000        1164.95|       1.10000        1114.30 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0075 808-75245             1023.000  m    |       1.20000        1227.60|       1.20000        1227.60|       1.10000        1125.30 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0076 808-75297               10.200  m    |      28.25000         288.15|      28.25000         288.15|      10.50000         107.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0077 701-06011                1.000  EACH |   16490.00000       16490.00|    1208.53000        1208.53|    1100.00000        1100.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0078 701-06012                1.000  EACH |    4800.00000        4800.00|    2522.74000        2522.74|    1100.00000        1100.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0079 701-06027                1.000  EACH |    3628.00000        3628.00|    2522.74000        2522.74|    6000.00000        6000.00 
  TEST PILE                               |                             |                             | 
     SECTION TOTALS                       |           $     2,778,436.60|           $     3,094,799.31|           $     3,398,632.34 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,778,436.60|           $     3,094,799.31|           $     3,398,632.34 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,750,765.13                                                   ROUTE : SR 14 
     CALL ORDER   : 501                     CONTRACT ID : B -28308-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(       )                    |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   60000.00000       60000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2450.00000       29400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  175000.00000      175000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   25000.00000       25000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000             2420.000  m3   |      10.00000       24200.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070           133675.000  m3   |      10.08000     1347444.00|                             | 
  BORROW                                  |                             |                             | 
0010 205-06932              140.000  m    |       8.74000        1223.60|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06936               27.000  Mg   |      83.33000        2249.91|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0012 205-06937              658.000  m    |       9.84000        6474.72|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51225               50.000  m3   |      12.00000         600.00|                             | 
  EXCAVATION, DRY                         |                             |                             | 
0014 207-08264            13245.000  m2   |       7.25000       96026.25|                             | 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0015 207-08267             1260.000  m2   |       8.25000       10395.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 211-02050             1073.000  m3   |      23.54000       25258.42|                             | 
  B BORROW                                |                             |                             | 
0017 211-07454             2414.000  m3   |      22.00000       53108.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448             3728.000  Mg   |      20.00000       74560.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,750,765.13                                                   ROUTE : SR 14 
     CALL ORDER   : 501                     CONTRACT ID : B -28308-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(       )                    |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 302-07455               34.000  m3   |      35.00000        1190.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 306-08042             4304.000  m2   |       2.15000        9253.60|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0021 306-08043              455.000  m2   |       2.15000         978.25|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0022 401-07321              339.000  Mg   |      65.00000       22035.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07390              648.000  Mg   |      52.00000       33696.00|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0024 401-07407             2041.000  Mg   |      50.00000      102050.00|                             | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0025 402-07432              867.000  Mg   |      59.00000       51153.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07433              239.000  Mg   |      59.00000       14101.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0027 402-07435             1171.000  Mg   |      46.00000       53866.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 402-07438              796.000  Mg   |      46.00000       36616.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0029 402-07450               39.000  Mg   |      46.00000        1794.00|                             | 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0030 402-07451               36.000  Mg   |      46.00000        1656.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0031 601-01522                4.000  EACH |    2475.00000        9900.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0032 601-06233                2.000  EACH |    8350.00000       16700.00|                             | 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0033 601-94689                4.000  EACH |    2600.00000       10400.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-99105               88.000  m    |      50.85000        4474.80|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0035 602-06729               12.000  EACH |      15.00000         180.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0036 609-06259              226.000  m2   |      74.00000       16724.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0037 610-07487              604.000  Mg   |      94.00000       56776.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,750,765.13                                                   ROUTE : SR 14 
     CALL ORDER   : 501                     CONTRACT ID : B -28308-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(       )                    |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 615-06490               20.000  EACH |     145.00000        2900.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                3.000  EACH |     775.00000        2325.00|                             | 
  MONUMENT, B                             |                             |                             | 
0040 621-01004                1.000  EACH |     800.00000         800.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06545                3.500  Mg   |     650.00000        2275.00|                             | 
  FERTILIZER                              |                             |                             | 
0042 621-06553              700.000  kg   |      12.00000        8400.00|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0043 621-06565               17.000  Mg   |     775.00000       13175.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0044 701-08355              480.000  m    |     174.00000       83520.00|                             | 
  PILE, CONCRETE, STEEL SHELL ENCASED, 9. |                             |                             | 
  5 mm, 406mm                             |                             |                             | 
0045 702-51015               26.000  m3   |     883.00000       22958.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0046 702-92857              103.000  m3   |     884.71000       91125.13|                             | 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0047 703-51030             4035.000  kg   |       2.31000        9320.85|                             | 
  REINFORCING STEEL                       |                             |                             | 
0048 703-51032            35184.000  kg   |       1.59000       55942.56|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0049 704-51002              204.000  m3   |     883.46000      180225.84|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0050 706-05732                4.000  EACH |    1700.00000        6800.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0051 706-51020               28.000  m3   |     945.00000       26460.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0052 707-05992              339.000  m    |     739.00000      250521.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1372 mm X 1524 mm                 |                             |                             | 
0053 709-51821                       LUMP |   18000.00000       18000.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0054 711-51035              355.000  kg   |      11.00000        3905.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0055 711-51871               18.000  m    |     125.00000        2250.00|                             | 
  FILLET WELD, 8 mm                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,750,765.13                                                   ROUTE : SR 14 
     CALL ORDER   : 501                     CONTRACT ID : B -28308-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(       )                    |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 715-05019               77.000  m    |     224.00000       17248.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0057 715-05118               14.000  m    |      38.00000         532.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                             |                             | 
0058 715-05119               25.000  m    |      97.00000        2425.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0059 715-05123               76.000  m    |      86.00000        6536.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0060 715-05169               42.000  m    |      97.00000        4074.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0061 715-05177               17.000  m    |     154.82000        2631.94|                             | 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                             |                             | 
0062 715-46005                6.000  EACH |     275.00000        1650.00|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
0063 715-46020                4.000  EACH |     325.00000        1300.00|                             | 
  PIPE END SECTION, 600 mm                |                             |                             | 
0064 715-46040                4.000  EACH |     800.00000        3200.00|                             | 
  PIPE END SECTION, 900 mm                |                             |                             | 
0065 731-93945              510.000  m2   |     181.00000       92310.00|                             | 
  FACE PANELS, CONCRETE                   |                             |                             | 
0066 731-93946              510.000  m2   |      57.59000       29370.90|                             | 
  WALL ERECTION                           |                             |                             | 
0067 731-93947               90.000  m    |     235.00000       21150.00|                             | 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0068 801-04308                4.000  EACH |     400.00000        1600.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               28.000  EACH |     145.00000        4060.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640                6.000  EACH |     166.00000         996.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06775                       LUMP |   35000.00000       35000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07119               32.000  m    |      66.00000        2112.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0073 808-06703             2246.000  m    |       1.25000        2807.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0074 808-75240             1013.000  m    |       1.75000        1772.75|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 501 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,750,765.13                                                   ROUTE : SR 14 
     CALL ORDER   : 501                     CONTRACT ID : B -28308-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(       )                    |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 808-75245             1023.000  m    |       1.82000        1861.86|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0076 808-75297               10.200  m    |      35.00000         357.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0077 701-06011                1.000  EACH |    5800.00000        5800.00|                             | 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0078 701-06012                1.000  EACH |    1100.00000        1100.00|                             | 
  TEST PILE, RESTRIKE                     |                             |                             | 
0079 701-06027                1.000  EACH |    4550.00000        4550.00|                             | 
  TEST PILE                               |                             |                             | 
     SECTION TOTALS                       |           $     3,399,834.88|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,399,834.88|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     1,194,988.80  100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,212,239.32  101.4436% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,293,025.40  108.2040% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,397,114.31  116.9144% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2  ) 35-1310611          |(   3  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO. INC.  |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9920.00000        9920.00|   10000.00000       10000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1624.00000       19488.00|    1500.00000       18000.00|    1750.00000       21000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   60000.00000       60000.00|   60000.00000       60000.00|   65000.00000       65000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   15580.00000       15580.00|   40000.00000       40000.00|   26000.00000       26000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02236              726.000  SYS  |       4.00000        2904.00|       8.00000        5808.00|      10.00000        7260.00 
  SURFACE, REMOVE                         |                             |                             | 
0008 202-02240             1139.000  SYS  |      13.94000       15877.66|      10.00000       11390.00|      15.00000       17085.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02241              312.000  LFT  |       4.50000        1404.00|       3.50000        1092.00|       3.25000        1014.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 203-02055             4312.000  CYS  |      16.50000       71148.00|      15.00000       64680.00|      22.00000       94864.00 
  EMBANKMENT                              |                             |                             | 
0013 203-02235              726.000  SYS  |       5.00000        3630.00|      12.50000        9075.00|       2.00000        1452.00 
  BREAKING PAVEMENT                       |                             |                             | 
0014 203-51223              697.000  CYS  |      16.20000       11291.40|      10.00000        6970.00|      12.00000        8364.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-1310611         |(   3  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO. INC.  |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 205-06931               28.000  TON  |      48.00000        1344.00|      20.00000         560.00|      55.00000        1540.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 206-51230              108.000  CYS  |      78.00000        8424.00|     100.00000       10800.00|      28.00000        3024.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0017 207-08268             3806.000  SYS  |      16.56000       63027.36|       8.00000       30448.00|      18.00000       68508.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0018 211-02050              100.000  CYS  |      50.00000        5000.00|      30.00000        3000.00|      55.00000        5500.00 
  B BORROW                                |                             |                             | 
0019 211-06467               58.000  CYS  |      42.00000        2436.00|      35.00000        2030.00|      55.00000        3190.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0020 211-07454               34.000  CYS  |      60.00000        2040.00|      35.00000        1190.00|      30.00000        1020.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 301-07448              511.000  TON  |      27.50000       14052.50|      18.00000        9198.00|      28.00000       14308.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 302-07455               59.000  CYS  |      52.00000        3068.00|      35.00000        2065.00|      55.00000        3245.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0023 304-07493              270.000  TON  |      65.50000       17685.00|      72.00000       19440.00|      70.00000       18900.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0024 306-08043              534.000  SYS  |       5.00000        2670.00|      10.00000        5340.00|      10.00000        5340.00 
  MILLING, TRANSITION                     |                             |                             | 
0025 402-07433              294.000  TON  |      56.70000       16669.80|      61.00000       17934.00|      60.00000       17640.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07438              481.000  TON  |      51.75000       24891.75|      57.00000       27417.00|      55.00000       26455.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 402-07441             1388.000  TON  |      45.50000       63154.00|      51.00000       70788.00|      45.00000       62460.00 
  HMA BASE, TYPE B                        |                             |                             | 
0028 404-05511             1389.000  SYS  |       2.35000        3264.15|       2.75000        3819.75|       2.50000        3472.50 
  SEAL COAT, 2                            |                             |                             | 
0029 406-05520                3.000  TON  |     285.00000         855.00|     310.00000         930.00|     300.00000         900.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01522                4.000  EACH |    1500.00000        6000.00|    2100.00000        8400.00|    2000.00000        8000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0031 601-01700                1.000  EACH |    1795.00000        1795.00|    1900.00000        1900.00|    1900.00000        1900.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0032 601-01839                1.000  EACH |    1795.00000        1795.00|    1900.00000        1900.00|    1850.00000        1850.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0033 601-01846                2.000  EACH |    1795.00000        3590.00|    1750.00000        3500.00|    1750.00000        3500.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 511 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-1310611         |(   3  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO. INC.  |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 601-94689                2.000  EACH |    2295.00000        4590.00|    2375.00000        4750.00|    2300.00000        4600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105              675.000  LFT  |      15.35000       10361.25|      16.00000       10800.00|      15.00000       10125.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 602-06729                6.000  EACH |       8.00000          48.00|      10.00000          60.00|       8.50000          51.00 
  BARRIER DELINEATOR                      |                             |                             | 
0037 603-06040             1720.000  LFT  |       9.75000       16770.00|       7.10000       12212.00|       7.00000       12040.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0038 609-06259              342.200  SYS  |      70.95000       24279.09|      75.00000       25665.00|      85.00000       29087.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0039 610-07486              109.000  TON  |      92.60000       10093.40|     100.00000       10900.00|     100.00000       10900.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 611-06497                3.000  EACH |     115.00000         345.00|     150.00000         450.00|     200.00000         600.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 615-06490               18.000  EACH |      98.00000        1764.00|     125.00000        2250.00|     125.00000        2250.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0042 615-06500                2.000  EACH |     495.00000         990.00|     575.00000        1150.00|     600.00000        1200.00 
  MONUMENT, A                             |                             |                             | 
0043 616-02320             2113.000  SYS  |       2.33000        4923.29|       3.50000        7395.50|       3.00000        6339.00 
  GEOTEXTILES                             |                             |                             | 
0044 616-05688              731.000  TON  |      21.00000       15351.00|      22.00000       16082.00|      30.00000       21930.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0045 616-06405              430.000  TON  |      22.50000        9675.00|      22.00000        9460.00|      30.00000       12900.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 621-01004                1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|     450.00000         450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-01956              110.000  LBS  |       3.25000         357.50|       4.50000         495.00|       3.25000         357.50 
  SEED MIXTURE, LEGUME, 1                 |                             |                             | 
0048 621-06545                0.300  TON  |     300.00000          90.00|    1200.00000         360.00|     450.00000         135.00 
  FERTILIZER                              |                             |                             | 
0049 621-06565                1.100  TON  |     300.00000         330.00|     650.00000         715.00|     400.00000         440.00 
  MULCHING MATERIAL                       |                             |                             | 
0050 621-06567              125.000  kGAL |       1.00000         125.00|       1.10000         137.50|       5.00000         625.00 
  WATER                                   |                             |                             | 
0051 621-06574              269.000  SYS  |       2.40000         645.60|       6.00000        1614.00|       3.25000         874.25 
  SODDING                                 |                             |                             | 
0052 621-07618             3765.000  SYS  |       9.33000       35127.45|      10.33000       38892.45|      10.00000       37650.00 
  COMPOST SOIL BLANKET                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-1310611         |(   3  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO. INC.  |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 621-08082             2095.000  LFT  |       3.28000        6871.60|       3.75000        7856.25|       4.00000        8380.00 
  COMPOST FILTER SOCK                     |                             |                             | 
0054 621-52448                2.000  EACH |      30.00000          60.00|      35.00000          70.00|      30.00000          60.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0055 622-52436                6.000  EACH |      30.00000         180.00|      35.00000         210.00|      30.00000         180.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0056 622-91786              165.000  EACH |       8.00000        1320.00|      12.00000        1980.00|       6.50000        1072.50 
  SEEDLING                                |                             |                             | 
0059 701-05783               12.000  HRS  |    1150.00000       13800.00|     600.00000        7200.00|     700.00000        8400.00 
  OBSTRUCTIONS                            |                             |                             | 
0060 701-05787                       LUMP |   14502.00000       14502.00|    3500.00000        3500.00|    7500.00000        7500.00 
  INSTRUMENTATION, INTEGRITY TESTING AND  |                             |                             | 
  DATA COLLECTION                         |                             |                             | 
0061 702-51005               43.600  CYS  |     766.54000       33421.14|     800.00000       34880.00|     675.00000       29430.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0062 702-51100              100.000  LBS  |       7.19000         719.00|       4.00000         400.00|      10.00000        1000.00 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
0063 702-51110              558.000  LBS  |       4.79000        2672.82|       3.00000        1674.00|       3.50000        1953.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0065 703-51032            53697.000  LBS  |       1.10000       59066.70|       0.90000       48327.30|       1.00000       53697.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0066 703-97936              360.000  EACH |      20.98000        7552.80|      16.50000        5940.00|      20.00000        7200.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0067 704-04850              605.000  SYS  |      86.40000       52272.00|      60.00000       36300.00|      80.00000       48400.00 
  CONCRETE MATTRESS, ARTICULATED          |                             |                             | 
0068 704-51002              133.300  CYS  |     574.00000       76514.20|     800.00000      106640.00|     765.00000      101974.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0069 706-05732                4.000  EACH |    1300.00000        5200.00|    1500.00000        6000.00|    1400.00000        5600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0070 706-51020               13.800  CYS  |     431.00000        5947.80|     750.00000       10350.00|     450.00000        6210.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0071 707-05983              552.000  LFT  |     147.73000       81546.96|     175.00000       96600.00|     180.00000       99360.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  36 IN. X 12 IN.                         |                             |                             | 
0072 709-51821                       LUMP |    2650.00000        2650.00|    3500.00000        3500.00|    3000.00000        3000.00 
  SURFACE SEAL                            |                             |                             | 
0073 714-44240                1.260  CYS  |    2500.00000        3150.00|    1000.00000        1260.00|    2000.00000        2520.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0074 714-99346               38.000  LFT  |     465.00000       17670.00|     300.00000       11400.00|     400.00000       15200.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3 FT. X 2 FT.                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 511 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-1310611         |(   3  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO. INC.  |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 715-05169              146.000  LFT  |      40.46000        5907.16|      25.00000        3650.00|      30.00000        4380.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0076 715-05407              168.000  LFT  |      14.00000        2352.00|       8.00000        1344.00|      20.00000        3360.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0077 715-46005                4.000  EACH |     303.20000        1212.80|     200.00000         800.00|     500.00000        2000.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0078 801-06203             1900.000  LFT  |       0.24000         456.00|       0.53000        1007.00|       0.50000         950.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0079 801-06207             3454.000  LFT  |       1.00000        3454.00|       1.20000        4144.80|       1.10000        3799.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0080 801-06218               48.000  LFT  |       6.00000         288.00|       7.25000         348.00|       7.00000         336.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0081 801-06640               16.000  EACH |     125.00000        2000.00|     170.00000        2720.00|     175.00000        2800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0082 801-06645               12.000  EACH |      60.00000         720.00|     110.00000        1320.00|     100.00000        1200.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0083 801-06775                       LUMP |   22000.00000       22000.00|   15000.00000       15000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0084 801-07023                2.000  EACH |    3100.00000        6200.00|    6000.00000       12000.00|    5000.00000       10000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0085 801-07119               96.000  LFT  |      25.00000        2400.00|      16.50000        1584.00|      16.00000        1536.00 
  BARRICADE, III-B                        |                             |                             | 
0086 801-08508             1100.000  LFT  |      18.00000       19800.00|      20.00000       22000.00|      40.00000       44000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0087 801-53072                       LUMP |   30000.00000       30000.00|   45000.00000       45000.00|   29000.00000       29000.00 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0088 801-97643              864.000  LFT  |       7.75000        6696.00|       4.40000        3801.60|       4.50000        3888.00 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0089 802-76025               22.250  SFT  |      17.90000         398.28|      23.00000         511.75|      22.00000         489.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0090 802-76055               70.000  LFT  |       4.95000         346.50|       6.00000         420.00|       6.00000         420.00 
  SIGN POST, A                            |                             |                             | 
0091 808-06703             2676.000  LFT  |       0.39000        1043.64|       0.50000        1338.00|       0.50000        1338.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0092 808-06716             2031.000  LFT  |       1.00000        2031.00|       0.52000        1056.12|       0.50000        1015.50 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-1310611         |(   3  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO. INC.  |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 808-75240              334.500  LFT  |       0.39000         130.46|       1.40000         468.30|       1.50000         501.75 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0094 808-75245              894.000  LFT  |       0.39000         348.66|       0.50000         447.00|       0.50000         447.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0095 808-75996               22.000  EACH |      11.74000         258.28|      22.00000         484.00|      25.00000         550.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0096 808-75998               22.000  EACH |      65.00000        1430.00|      52.00000        1144.00|      50.00000        1100.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0097 701-05781               22.200  CYS  |    1062.00000       23576.40|     900.00000       19980.00|     800.00000       17760.00 
  UNCLASSIFIED SHAFT EXCAVATION , 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0098 701-05785              120.000  LFT  |     165.00000       19800.00|     150.00000       18000.00|      55.00000        6600.00 
  EXPLORATION (SHAFT EXCAVATION) 2 IN.    |                             |                             | 
  DIA.                                    |                             |                             | 
0099 701-05779                       LUMP |   10200.00000       10200.00|   20000.00000       20000.00|   15000.00000       15000.00 
  FURNISHING DRILLED SHAFT DRILLING       |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0100 701-05780               22.200  CYS  |    1007.00000       22355.40|     190.00000        4218.00|    1250.00000       27750.00 
  DRILLED SHAFT CONCRETE , 30 IN. DIA.    |                             |                             | 
0101 701-05784               12.000  LFT  |     100.00000        1200.00|     275.00000        3300.00|     110.00000        1320.00 
  TRIAL SHAFT HOLES , 30 IN. DIA.         |                             |                             | 
0102 202-51330                       LUMP |   33895.00000       33895.00|   50000.00000       50000.00|   45000.00000       45000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
     SECTION TOTALS                       |           $     1,194,988.80|           $     1,212,239.32|           $     1,293,025.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,194,988.80|           $     1,212,239.32|           $     1,293,025.40 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   20000.00000       20000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1500.00000       18000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   69000.00000       69000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   48000.00000       48000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02236              726.000  SYS  |       9.50000        6897.00|                             | 
  SURFACE, REMOVE                         |                             |                             | 
0008 202-02240             1139.000  SYS  |      20.00000       22780.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02241              312.000  LFT  |       4.50000        1404.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 203-02055             4312.000  CYS  |      25.00000      107800.00|                             | 
  EMBANKMENT                              |                             |                             | 
0013 203-02235              726.000  SYS  |       5.00000        3630.00|                             | 
  BREAKING PAVEMENT                       |                             |                             | 
0014 203-51223              697.000  CYS  |      20.00000       13940.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0015 205-06931               28.000  TON  |      50.00000        1400.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 206-51230              108.000  CYS  |      35.00000        3780.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0017 207-08268             3806.000  SYS  |      11.00000       41866.00|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0018 211-02050              100.000  CYS  |      48.00000        4800.00|                             | 
  B BORROW                                |                             |                             | 
0019 211-06467               58.000  CYS  |      80.00000        4640.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0020 211-07454               34.000  CYS  |      65.00000        2210.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 301-07448              511.000  TON  |      22.00000       11242.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 302-07455               59.000  CYS  |      75.00000        4425.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0023 304-07493              270.000  TON  |      55.00000       14850.00|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0024 306-08043              534.000  SYS  |      11.50000        6141.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0025 402-07433              294.000  TON  |      56.75000       16684.50|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07438              481.000  TON  |      47.50000       22847.50|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 402-07441             1388.000  TON  |      44.00000       61072.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0028 404-05511             1389.000  SYS  |       7.00000        9723.00|                             | 
  SEAL COAT, 2                            |                             |                             | 
0029 406-05520                3.000  TON  |     400.00000        1200.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01522                4.000  EACH |    1500.00000        6000.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0031 601-01700                1.000  EACH |    1795.00000        1795.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0032 601-01839                1.000  EACH |    1795.00000        1795.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0033 601-01846                2.000  EACH |    1795.00000        3590.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0034 601-94689                2.000  EACH |    2295.00000        4590.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105              675.000  LFT  |      15.35000       10361.25|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 602-06729                6.000  EACH |       8.00000          48.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0037 603-06040             1720.000  LFT  |       9.75000       16770.00|                             | 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0038 609-06259              342.200  SYS  |      90.00000       30798.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 610-07486              109.000  TON  |      95.00000       10355.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 611-06497                3.000  EACH |     115.00000         345.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 615-06490               18.000  EACH |      98.00000        1764.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0042 615-06500                2.000  EACH |     495.00000         990.00|                             | 
  MONUMENT, A                             |                             |                             | 
0043 616-02320             2113.000  SYS  |       4.00000        8452.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0044 616-05688              731.000  TON  |      24.00000       17544.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0045 616-06405              430.000  TON  |      22.00000        9460.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 621-01004                1.000  EACH |     400.00000         400.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-01956              110.000  LBS  |       3.00000         330.00|                             | 
  SEED MIXTURE, LEGUME, 1                 |                             |                             | 
0048 621-06545                0.300  TON  |     395.00000         118.50|                             | 
  FERTILIZER                              |                             |                             | 
0049 621-06565                1.100  TON  |     360.00000         396.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0050 621-06567              125.000  kGAL |       5.00000         625.00|                             | 
  WATER                                   |                             |                             | 
0051 621-06574              269.000  SYS  |       3.00000         807.00|                             | 
  SODDING                                 |                             |                             | 
0052 621-07618             3765.000  SYS  |       9.33000       35127.45|                             | 
  COMPOST SOIL BLANKET                    |                             |                             | 
0053 621-08082             2095.000  LFT  |       3.28000        6871.60|                             | 
  COMPOST FILTER SOCK                     |                             |                             | 
0054 621-52448                2.000  EACH |      28.00000          56.00|                             | 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0055 622-52436                6.000  EACH |      28.00000         168.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0056 622-91786              165.000  EACH |       6.00000         990.00|                             | 
  SEEDLING                                |                             |                             | 
0059 701-05783               12.000  HRS  |     575.00000        6900.00|                             | 
  OBSTRUCTIONS                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 701-05787                       LUMP |   14000.00000       14000.00|                             | 
  INSTRUMENTATION, INTEGRITY TESTING AND  |                             |                             | 
  DATA COLLECTION                         |                             |                             | 
0061 702-51005               43.600  CYS  |    1100.00000       47960.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0062 702-51100              100.000  LBS  |       6.00000         600.00|                             | 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
0063 702-51110              558.000  LBS  |       2.00000        1116.00|                             | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0065 703-51032            53697.000  LBS  |       1.13000       60677.61|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0066 703-97936              360.000  EACH |      13.50000        4860.00|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0067 704-04850              605.000  SYS  |     110.00000       66550.00|                             | 
  CONCRETE MATTRESS, ARTICULATED          |                             |                             | 
0068 704-51002              133.300  CYS  |     950.00000      126635.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0069 706-05732                4.000  EACH |    1100.00000        4400.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0070 706-51020               13.800  CYS  |     550.00000        7590.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0071 707-05983              552.000  LFT  |     200.00000      110400.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  36 IN. X 12 IN.                         |                             |                             | 
0072 709-51821                       LUMP |    2650.00000        2650.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0073 714-44240                1.260  CYS  |    1500.00000        1890.00|                             | 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0074 714-99346               38.000  LFT  |     325.00000       12350.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3 FT. X 2 FT.                 |                             |                             | 
0075 715-05169              146.000  LFT  |      45.00000        6570.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0076 715-05407              168.000  LFT  |      10.00000        1680.00|                             | 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0077 715-46005                4.000  EACH |     600.00000        2400.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0078 801-06203             1900.000  LFT  |       0.24000         456.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0079 801-06207             3454.000  LFT  |       1.00000        3454.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0080 801-06218               48.000  LFT  |       6.00000         288.00|                             | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0081 801-06640               16.000  EACH |     125.00000        2000.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0082 801-06645               12.000  EACH |      60.00000         720.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0083 801-06775                       LUMP |    7000.00000        7000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0084 801-07023                2.000  EACH |    3100.00000        6200.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0085 801-07119               96.000  LFT  |      25.00000        2400.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0086 801-08508             1100.000  LFT  |      35.00000       38500.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0087 801-53072                       LUMP |   30000.00000       30000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0088 801-97643              864.000  LFT  |       7.75000        6696.00|                             | 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0089 802-76025               22.250  SFT  |      17.90000         398.28|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0090 802-76055               70.000  LFT  |       4.95000         346.50|                             | 
  SIGN POST, A                            |                             |                             | 
0091 808-06703             2676.000  LFT  |       0.39000        1043.64|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0092 808-06716             2031.000  LFT  |       1.00000        2031.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0093 808-75240              334.500  LFT  |       0.39000         130.46|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0094 808-75245              894.000  LFT  |       0.39000         348.66|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0095 808-75996               22.000  EACH |      42.38000         932.36|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,634,000.00                                                   ROUTE : SR 54 
     CALL ORDER   : 511                     CONTRACT ID : B -28342-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0096 808-75998               22.000  EACH |      65.00000        1430.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0097 701-05781               22.200  CYS  |     850.00000       18870.00|                             | 
  UNCLASSIFIED SHAFT EXCAVATION , 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0098 701-05785              120.000  LFT  |     100.00000       12000.00|                             | 
  EXPLORATION (SHAFT EXCAVATION) 2 IN.    |                             |                             | 
  DIA.                                    |                             |                             | 
0099 701-05779                       LUMP |   15000.00000       15000.00|                             | 
  FURNISHING DRILLED SHAFT DRILLING       |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0100 701-05780               22.200  CYS  |     800.00000       17760.00|                             | 
  DRILLED SHAFT CONCRETE , 30 IN. DIA.    |                             |                             | 
0101 701-05784               12.000  LFT  |     250.00000        3000.00|                             | 
  TRIAL SHAFT HOLES , 30 IN. DIA.         |                             |                             | 
0102 202-51330                       LUMP |   58000.00000       58000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
     SECTION TOTALS                       |           $     1,397,114.31|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,397,114.31|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 521 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   598,000.00                                                   ROUTE : US 36 
     CALL ORDER   : 521                     CONTRACT ID : B -28351-A                   COUNTIES : HENRY 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/21/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2064912     B & P CONSTRUCTION                                                         $       374,988.49  100.0000% 
   2   90-0177865     HIS CONSTRUCTORS LLC                                                       $       438,293.90  116.8820% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       480,000.00  128.0039% 
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       481,905.10  128.5120% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       515,467.85  137.4623% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       573,417.00  152.9159% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2064912          |(   2  ) 90-0177865          |(   3  ) 35-0918397 
                                          |B & P CONSTRUCTION           |HIS CONSTRUCTORS LLC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7950.00000        7950.00|    6300.00000        6300.00|    6200.00000        6200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1600.00000        9600.00|    1300.00000        7800.00|    2400.00000       14400.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     310.00000         620.00|     150.00000         300.00|     250.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     160.00000        1920.00|     550.00000        6600.00|     150.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   17065.00000       17065.00|   21700.00000       21700.00|   22000.00000       22000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    7500.00000        7500.00|   10800.00000       10800.00|    9600.00000        9600.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   598,000.00                                                   ROUTE : US 36 
     CALL ORDER   : 521                     CONTRACT ID : B -28351-A                   COUNTIES : HENRY 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2064912          |(   2   ) 90-0177865         |(   3  ) 35-0918397 
                                          |B & P CONSTRUCTION           |HIS CONSTRUCTORS LLC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 202-51330                       LUMP |   13000.00000       13000.00|   10500.00000       10500.00|   13651.71000       13651.71 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0012 203-02000              714.000  CYS  |      11.00000        7854.00|      23.00000       16422.00|      23.00000       16422.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070             1024.000  CYS  |       7.56000        7741.44|      15.00000       15360.00|      18.00000       18432.00 
  BORROW                                  |                             |                             | 
0014 205-06932              113.000  LFT  |       8.30000         937.90|       8.50000         960.50|       8.30000         937.90 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06937              342.000  LFT  |       1.45000         495.90|       1.50000         513.00|       1.45000         495.90 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 211-07454               51.300  CYS  |      19.00000         974.70|      42.00000        2154.60|      24.00000        1231.20 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 213-52830               73.500  CYS  |      62.00000        4557.00|      85.00000        6247.50|     110.00000        8085.00 
  FLOWABLE MORTAR                         |                             |                             | 
0019 303-01180             1290.000  TON  |      18.00000       23220.00|      26.25000       33862.50|      19.00000       24510.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0020 306-08043              266.000  SYS  |      18.36000        4883.76|      10.00000        2660.00|      13.00000        3458.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 401-06264                       LUMP |    2000.00000        2000.00|    2050.00000        2050.00|    1500.00000        1500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07321              308.000  TON  |      75.75000       23331.00|      78.00000       24024.00|      70.00000       21560.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07390              483.000  TON  |      42.03000       20300.49|      44.00000       21252.00|      60.00000       28980.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0024 401-07407             1610.000  TON  |      36.00000       57960.00|      38.00000       61180.00|      55.00000       88550.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0025 402-07440              196.000  TON  |      40.50000        7938.00|      42.00000        8232.00|      55.00000       10780.00 
  HMA BASE, TYPE A                        |                             |                             | 
0026 402-07450               15.000  TON  |      49.00000         735.00|      44.00000         660.00|     150.00000        2250.00 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0027 404-05511             1189.000  SYS  |       2.20000        2615.80|       2.20000        2615.80|       3.60000        4280.40 
  SEAL COAT, 2                            |                             |                             | 
0028 404-05514             1966.000  SYS  |       1.33000        2614.78|       1.35000        2654.10|       4.00000        7864.00 
  SEAL COAT, 5                            |                             |                             | 
0029 406-05520                2.300  TON  |     218.00000         501.40|     200.00000         460.00|     200.00000         460.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-06854                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2475.00000        4950.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-94689                4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    1950.00000        7800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   598,000.00                                                   ROUTE : US 36 
     CALL ORDER   : 521                     CONTRACT ID : B -28351-A                   COUNTIES : HENRY 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2064912          |(   2   ) 90-0177865         |(   3  ) 35-0918397 
                                          |B & P CONSTRUCTION           |HIS CONSTRUCTORS LLC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-97774                1.000  EACH |     700.00000         700.00|     655.00000         655.00|     650.00000         650.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0033 601-99105              525.000  LFT  |      13.35000        7008.75|      13.75000        7218.75|      13.35000        7008.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 610-07486               26.000  TON  |      81.00000        2106.00|      82.00000        2132.00|     160.00000        4160.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0035 611-06497                2.000  EACH |     170.00000         340.00|     170.00000         340.00|     170.00000         340.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 615-06505                2.000  EACH |     525.00000        1050.00|     515.00000        1030.00|     505.00000        1010.00 
  MONUMENT, B                             |                             |                             | 
0037 616-02320              443.000  SYS  |       2.75000        1218.25|       2.00000         886.00|       3.00000        1329.00 
  GEOTEXTILES                             |                             |                             | 
0038 616-06405               76.000  TON  |      18.00000        1368.00|      38.00000        2888.00|      36.00000        2736.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0039 616-06451              279.000  TON  |      17.00000        4743.00|      27.00000        7533.00|      36.00000       10044.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0040 621-01004                2.000  EACH |     312.50000         625.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06545                0.450  TON  |     530.00000         238.50|     540.00000         243.00|     530.00000         238.50 
  FERTILIZER                              |                             |                             | 
0042 621-06553              190.000  LBS  |       3.10000         589.00|       3.15000         598.50|       3.10000         589.00 
  SEED MIXTURE, R                         |                             |                             | 
0043 621-06565                2.240  TON  |     375.00000         840.00|     385.00000         862.40|     375.00000         840.00 
  MULCHING MATERIAL                       |                             |                             | 
0044 621-06574              389.000  SYS  |       6.16000        2396.24|       6.25000        2431.25|       6.16000        2396.24 
  SODDING                                 |                             |                             | 
0045 714-06391               56.000  LFT  |    1393.00000       78008.00|    1500.00000       84000.00|    1625.00000       91000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 20 FT. X 5 FT.                |                             |                             | 
0046 715-03475                2.000  EACH |     255.00000         510.00|     375.00000         750.00|     325.00000         650.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0047 715-05123              100.000  LFT  |      41.25000        4125.00|      27.00000        2700.00|      58.00000        5800.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0048 715-05169              116.000  LFT  |      18.00000        2088.00|      23.00000        2668.00|      27.00000        3132.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0049 715-46005                4.000  EACH |     175.00000         700.00|     350.00000        1400.00|     280.00000        1120.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   598,000.00                                                   ROUTE : US 36 
     CALL ORDER   : 521                     CONTRACT ID : B -28351-A                   COUNTIES : HENRY 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2064912          |(   2   ) 90-0177865         |(   3  ) 35-0918397 
                                          |B & P CONSTRUCTION           |HIS CONSTRUCTORS LLC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 801-04308                7.000  EACH |     110.00000         770.00|     103.00000         721.00|     100.00000         700.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06625               30.000  EACH |      71.00000        2130.00|      72.00000        2160.00|      70.00000        2100.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               20.000  EACH |      91.00000        1820.00|      92.00000        1840.00|      90.00000        1800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-07118               72.000  LFT  |       8.00000         576.00|       7.70000         554.40|       7.50000         540.00 
  BARRICADE, III-A                        |                             |                             | 
0055 801-07119               48.000  LFT  |       8.00000         384.00|       7.70000         369.60|       7.50000         360.00 
  BARRICADE, III-B                        |                             |                             | 
0056 808-06712              350.000  LFT  |       0.60000         210.00|       0.56000         196.00|       0.55000         192.50 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0057 808-06713             2800.000  LFT  |       0.60000        1680.00|       0.56000        1568.00|       0.55000        1540.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0058 207-08263              267.000  SYS  |      26.00000        6942.00|      21.00000        5607.00|      23.00000        6141.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0059 714-08514              276.300  SFT  |      45.25000       12502.58|     100.00000       27630.00|      43.00000       11880.90 
  WINGWALL                                |                             |                             | 
     SECTION TOTALS                       |           $       374,988.49|           $       438,293.90|           $       480,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       374,988.49|           $       438,293.90|           $       480,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   598,000.00                                                   ROUTE : US 36 
     CALL ORDER   : 521                     CONTRACT ID : B -28351-A                   COUNTIES : HENRY 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1364963          |(   5   ) 35-1917625         |(   6  ) 35-1618530 
                                          |ERBER & MILLIGAN CONSTR. CO. |MILESTONE CONTRACTORS, L.P.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    6500.00000        6500.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1200.00000        7200.00|    1500.00000        9000.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     500.00000        1000.00|     125.00000         250.00|     250.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     150.00000        1800.00|      65.00000         780.00|      75.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   23000.00000       23000.00|   25000.00000       25000.00|   29000.00000       29000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   11500.00000       11500.00|   10000.00000       10000.00|   14500.00000       14500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-51330                       LUMP |   50000.00000       50000.00|   21000.00000       21000.00|   34000.00000       34000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0012 203-02000              714.000  CYS  |      10.00000        7140.00|      25.00000       17850.00|      15.00000       10710.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070             1024.000  CYS  |      12.00000       12288.00|      30.00000       30720.00|      15.00000       15360.00 
  BORROW                                  |                             |                             | 
0014 205-06932              113.000  LFT  |       9.00000        1017.00|      14.00000        1582.00|       9.00000        1017.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06937              342.000  LFT  |       1.80000         615.60|       2.60000         889.20|       1.50000         513.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 211-07454               51.300  CYS  |      45.00000        2308.50|      65.00000        3334.50|      65.00000        3334.50 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 213-52830               73.500  CYS  |     125.00000        9187.50|     200.00000       14700.00|     125.00000        9187.50 
  FLOWABLE MORTAR                         |                             |                             | 
0019 303-01180             1290.000  TON  |      20.00000       25800.00|      22.00000       28380.00|      25.00000       32250.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   598,000.00                                                   ROUTE : US 36 
     CALL ORDER   : 521                     CONTRACT ID : B -28351-A                   COUNTIES : HENRY 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1364963          |(   5   ) 35-1917625         |(   6  ) 35-1618530 
                                          |ERBER & MILLIGAN CONSTR. CO. |MILESTONE CONTRACTORS, L.P.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 306-08043              266.000  SYS  |       6.50000        1729.00|       9.00000        2394.00|      20.00000        5320.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 401-06264                       LUMP |    2500.00000        2500.00|     500.00000         500.00|    2500.00000        2500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07321              308.000  TON  |      83.00000       25564.00|      67.75000       20867.00|      80.00000       24640.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07390              483.000  TON  |      46.00000       22218.00|      53.55000       25864.65|      45.00000       21735.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0024 401-07407             1610.000  TON  |      40.00000       64400.00|      40.50000       65205.00|      40.00000       64400.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0025 402-07440              196.000  TON  |      44.00000        8624.00|      65.00000       12740.00|      44.00000        8624.00 
  HMA BASE, TYPE A                        |                             |                             | 
0026 402-07450               15.000  TON  |      46.00000         690.00|      90.45000        1356.75|      45.00000         675.00 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0027 404-05511             1189.000  SYS  |       2.50000        2972.50|       2.25000        2675.25|       2.50000        2972.50 
  SEAL COAT, 2                            |                             |                             | 
0028 404-05514             1966.000  SYS  |       2.00000        3932.00|       2.75000        5406.50|       1.50000        2949.00 
  SEAL COAT, 5                            |                             |                             | 
0029 406-05520                2.300  TON  |     220.00000         506.00|     250.00000         575.00|     225.00000         517.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-06854                2.000  EACH |    2600.00000        5200.00|    2600.00000        5200.00|    2500.00000        5000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-94689                4.000  EACH |    2250.00000        9000.00|    2100.00000        8400.00|    2000.00000        8000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-97774                1.000  EACH |     650.00000         650.00|     685.00000         685.00|     700.00000         700.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0033 601-99105              525.000  LFT  |      15.00000        7875.00|      14.05000        7376.25|      14.00000        7350.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 610-07486               26.000  TON  |      85.00000        2210.00|      96.00000        2496.00|      85.00000        2210.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0035 611-06497                2.000  EACH |     180.00000         360.00|     180.00000         360.00|     175.00000         350.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 615-06505                2.000  EACH |     550.00000        1100.00|     530.00000        1060.00|     550.00000        1100.00 
  MONUMENT, B                             |                             |                             | 
0037 616-02320              443.000  SYS  |       3.00000        1329.00|       2.00000         886.00|       3.00000        1329.00 
  GEOTEXTILES                             |                             |                             | 
0038 616-06405               76.000  TON  |      25.00000        1900.00|      35.00000        2660.00|      35.00000        2660.00 
  RIPRAP, REVETMENT                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 521 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   598,000.00                                                   ROUTE : US 36 
     CALL ORDER   : 521                     CONTRACT ID : B -28351-A                   COUNTIES : HENRY 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1364963          |(   5   ) 35-1917625         |(   6  ) 35-1618530 
                                          |ERBER & MILLIGAN CONSTR. CO. |MILESTONE CONTRACTORS, L.P.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 616-06451              279.000  TON  |      25.00000        6975.00|      35.00000        9765.00|      35.00000        9765.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0040 621-01004                2.000  EACH |     550.00000        1100.00|     525.00000        1050.00|     550.00000        1100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06545                0.450  TON  |     550.00000         247.50|     555.00000         249.75|     550.00000         247.50 
  FERTILIZER                              |                             |                             | 
0042 621-06553              190.000  LBS  |       3.50000         665.00|       3.25000         617.50|       3.25000         617.50 
  SEED MIXTURE, R                         |                             |                             | 
0043 621-06565                2.240  TON  |     400.00000         896.00|     400.00000         896.00|     400.00000         896.00 
  MULCHING MATERIAL                       |                             |                             | 
0044 621-06574              389.000  SYS  |       6.50000        2528.50|       6.50000        2528.50|       6.50000        2528.50 
  SODDING                                 |                             |                             | 
0045 714-06391               56.000  LFT  |    2000.00000      112000.00|    2000.00000      112000.00|    2600.00000      145600.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 20 FT. X 5 FT.                |                             |                             | 
0046 715-03475                2.000  EACH |     225.00000         450.00|     675.00000        1350.00|     650.00000        1300.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0047 715-05123              100.000  LFT  |      50.00000        5000.00|      55.00000        5500.00|      65.00000        6500.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0048 715-05169              116.000  LFT  |      20.00000        2320.00|      39.00000        4524.00|      55.00000        6380.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0049 715-46005                4.000  EACH |     200.00000         800.00|     590.00000        2360.00|     650.00000        2600.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0051 801-04308                7.000  EACH |     150.00000        1050.00|     105.00000         735.00|     125.00000         875.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06625               30.000  EACH |      85.00000        2550.00|      75.00000        2250.00|      75.00000        2250.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               20.000  EACH |     120.00000        2400.00|      95.00000        1900.00|     100.00000        2000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-07118               72.000  LFT  |       8.00000         576.00|       7.90000         568.80|       8.00000         576.00 
  BARRICADE, III-A                        |                             |                             | 
0055 801-07119               48.000  LFT  |       8.00000         384.00|       7.90000         379.20|       8.00000         384.00 
  BARRICADE, III-B                        |                             |                             | 
0056 808-06712              350.000  LFT  |       0.75000         262.50|       0.60000         210.00|       0.60000         210.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0057 808-06713             2800.000  LFT  |       0.60000        1680.00|       0.60000        1680.00|       0.60000        1680.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0058 207-08263              267.000  SYS  |      12.00000        3204.00|      20.00000        5340.00|      30.00000        8010.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   598,000.00                                                   ROUTE : US 36 
     CALL ORDER   : 521                     CONTRACT ID : B -28351-A                   COUNTIES : HENRY 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1364963          |(   5   ) 35-1917625         |(   6  ) 35-1618530 
                                          |ERBER & MILLIGAN CONSTR. CO. |MILESTONE CONTRACTORS, L.P.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 714-08514              276.300  SFT  |      55.00000       15196.50|      90.00000       24867.00|     165.00000       45589.50 
  WINGWALL                                |                             |                             | 
     SECTION TOTALS                       |           $       481,905.10|           $       515,467.85|           $       573,417.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       481,905.10|           $       515,467.85|           $       573,417.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 531 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : I-70 
     CALL ORDER   : 531                     CONTRACT ID : B -28429-A                   COUNTIES : VIGO 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 06/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $        92,070.00  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       117,602.00  127.7311% 
 
==================================================================================================================================== 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   450,000.00                                                   ROUTE : SR 18 
     CALL ORDER   : 551                     CONTRACT ID : B -28440-A                   COUNTIES : MIAMI 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 06/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       344,823.50  100.0000% 
   2   35-1057237     R L MCCOY INC                                                              $       387,928.82  112.5007% 
   3   35-1374866     PRIMCO, INC.                                                               $       390,826.34  113.3410% 
   4   35-1058755     BAKER & SCHULTZ, INC.                                                      $       394,428.92  114.3857% 
   5   35-1523985     WIRTZ & YATES, INC.                                                        $       403,261.40  116.9472% 
   6   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       442,119.62  128.2162% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2  ) 35-1057237          |(   3  ) 35-1374866 
                                          |ISOM, JACK CONSTRUCTION CO   |R L MCCOY INC                |PRIMCO, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK RECONSTRUCTION & OVERLAY 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5500.00000        5500.00|    3000.00000        3000.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    2600.00000        7800.00|    1725.00000        5175.00|    2200.00000        6600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   16000.00000       16000.00|   19350.00000       19350.00|   19541.31000       19541.31 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    2500.00000        2500.00|     250.00000         250.00|    3908.26000        3908.26 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              234.000  SYS  |      12.00000        2808.00|      23.00000        5382.00|      53.00000       12402.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              404.000  LFT  |       6.00000        2424.00|       4.50000        1818.00|       4.50000        1818.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |   24000.00000       24000.00|   62000.00000       62000.00|   33943.90000       33943.90 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 203-02000              240.000  CYS  |       8.00000        1920.00|      25.00000        6000.00|      28.00000        6720.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 207-08267              480.000  SYS  |       6.50000        3120.00|       1.00000         480.00|       7.50000        3600.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   450,000.00                                                   ROUTE : SR 18 
     CALL ORDER   : 551                     CONTRACT ID : B -28440-A                   COUNTIES : MIAMI 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1057237         |(   3  ) 35-1374866 
                                          |ISOM, JACK CONSTRUCTION CO   |R L MCCOY INC                |PRIMCO, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 302-07455               60.000  CYS  |      45.00000        2700.00|      64.00000        3840.00|      78.00000        4680.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0013 306-08043              587.000  SYS  |       6.50000        3815.50|       5.50000        3228.50|      11.00000        6457.00 
  MILLING, TRANSITION                     |                             |                             | 
0014 402-07453              317.000  TON  |      92.00000       29164.00|      70.60000       22380.20|      75.00000       23775.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0015 406-05521              958.000  SYS  |       1.00000         958.00|       0.40000         383.20|       0.30000         287.40 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 503-05310               88.000  LFT  |      75.00000        6600.00|     130.00000       11440.00|     156.00000       13728.00 
  TERMINAL JOINT                          |                             |                             | 
0017 601-01522                4.000  EACH |    2105.00000        8420.00|    1825.00000        7300.00|    1825.00000        7300.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0018 601-94689                4.000  EACH |    2300.00000        9200.00|    2110.00000        8440.00|    2110.00000        8440.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0019 601-99105              300.000  LFT  |      18.00000        5400.00|      14.40000        4320.00|      14.40000        4320.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0020 609-06259              360.200  SYS  |      60.00000       21612.00|      95.00000       34219.00|      65.50000       23593.10 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0021 610-07487               98.000  TON  |     120.00000       11760.00|      88.40000        8663.20|     110.00000       10780.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0022 616-02320               14.000  SYS  |       5.00000          70.00|       2.00000          28.00|       2.10000          29.40 
  GEOTEXTILES                             |                             |                             | 
0023 616-06405               11.000  TON  |      35.00000         385.00|      45.00000         495.00|      89.00000         979.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0024 702-04433               26.000  EACH |      45.00000        1170.00|      23.00000         598.00|      71.75000        1865.50 
  FLOOR DRAIN, PVC, 6 IN.                 |                             |                             | 
0025 702-51863               94.000  EACH |      15.00000        1410.00|      18.00000        1692.00|       8.85000         831.90 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0026 703-06029            27554.000  LBS  |       0.65000       17910.10|       0.75000       20665.50|       0.95000       26176.30 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0027 704-51002               23.000  CYS  |     675.00000       15525.00|    1700.00000       39100.00|    1150.00000       26450.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0028 706-06339              168.500  LFT  |      90.00000       15165.00|      74.00000       12469.00|      89.00000       14996.50 
  RAILING, PF-1                           |                             |                             | 
0029 706-06351                4.000  EACH |    1400.00000        5600.00|    2100.00000        8400.00|    1495.00000        5980.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0030 706-51020                9.400  CYS  |     850.00000        7990.00|    1160.00000       10904.00|    1325.00000       12455.00 
  CONCRETE, C, RAILING                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   450,000.00                                                   ROUTE : SR 18 
     CALL ORDER   : 551                     CONTRACT ID : B -28440-A                   COUNTIES : MIAMI 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1057237         |(   3  ) 35-1374866 
                                          |ISOM, JACK CONSTRUCTION CO   |R L MCCOY INC                |PRIMCO, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 709-51821                       LUMP |    2300.00000        2300.00|    1440.00000        1440.00|     800.00000         800.00 
  SURFACE SEAL                            |                             |                             | 
0032 722-51401              155.000  SFT  |      18.00000        2790.00|      10.00000        1550.00|      36.50000        5657.50 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0033 722-51842              373.000  SYS  |      50.00000       18650.00|      68.00000       25364.00|      58.00000       21634.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0034 722-51846                5.000  CYS  |     330.00000        1650.00|     330.00000        1650.00|     330.00000        1650.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0035 722-51852              464.000  SFT  |       8.50000        3944.00|       5.00000        2320.00|      21.00000        9744.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0036 722-60824              344.000  SYS  |       6.25000        2150.00|       7.00000        2408.00|      10.00000        3440.00 
  SURFACE MILLING                         |                             |                             | 
0037 801-01851                       LUMP |   24000.00000       24000.00|   20640.00000       20640.00|   19000.00000       19000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0038 801-06207             6816.000  LFT  |       1.00000        6816.00|       0.82000        5589.12|       1.02000        6952.32 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               12.000  EACH |     155.00000        1860.00|     102.00000        1224.00|      69.00000         828.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06645                4.000  EACH |      55.00000         220.00|      28.00000         112.00|      15.00000          60.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0041 801-06775                       LUMP |    6500.00000        6500.00|    3000.00000        3000.00|   10122.00000       10122.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 801-07215              100.000  DAY  |      50.00000        5000.00|      30.50000        3050.00|       4.74000         474.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0043 801-08508              630.000  LFT  |      35.00000       22050.00|      12.00000        7560.00|      20.60000       12978.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0044 808-03631             1116.000  LFT  |       3.15000        3515.40|       1.20000        1339.20|       0.85000         948.60 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-03632             1116.000  LFT  |       3.15000        3515.40|       1.20000        1339.20|       0.85000         948.60 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0046 808-06716             1246.000  LFT  |       0.85000        1059.10|       0.45000         560.70|       0.75000         934.50 
  LINE, REMOVE                            |                             |                             | 
0047 808-75994                5.000  EACH |      15.00000          75.00|      12.00000          60.00|       6.05000          30.25 
  PRISMATIC REFLECTOR                     |                             |                             | 
0048 808-75996                5.000  EACH |      50.00000         250.00|      10.00000          50.00|      10.00000          50.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   450,000.00                                                   ROUTE : SR 18 
     CALL ORDER   : 551                     CONTRACT ID : B -28440-A                   COUNTIES : MIAMI 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1057237         |(   3  ) 35-1374866 
                                          |ISOM, JACK CONSTRUCTION CO   |R L MCCOY INC                |PRIMCO, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 808-75998                5.000  EACH |     350.00000        1750.00|     300.00000        1500.00|      53.00000         265.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0050 801-07023                1.000  EACH |    5800.00000        5800.00|    5150.00000        5150.00|    5150.00000        5150.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
     SECTION TOTALS                       |           $       344,823.50|           $       387,928.82|           $       390,826.34 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       344,823.50|           $       387,928.82|           $       390,826.34 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   450,000.00                                                   ROUTE : SR 18 
     CALL ORDER   : 551                     CONTRACT ID : B -28440-A                   COUNTIES : MIAMI 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1058755          |(   5   ) 35-1523985         |(   6  ) 35-1817530 
                                          |BAKER & SCHULTZ, INC.        |WIRTZ & YATES, INC.          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK RECONSTRUCTION & OVERLAY 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3800.00000        3800.00|    5000.00000        5000.00|    3400.00000        3400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    2525.00000        7575.00|    2500.00000        7500.00|    2500.00000        7500.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   21000.00000       21000.00|   15000.00000       15000.00|   22000.00000       22000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    5500.00000        5500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              234.000  SYS  |      10.00000        2340.00|      15.00000        3510.00|      16.00000        3744.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              404.000  LFT  |       4.50000        1818.00|       6.00000        2424.00|       4.50000        1818.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |   97500.00000       97500.00|   45000.00000       45000.00|   75000.00000       75000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 203-02000              240.000  CYS  |      31.00000        7440.00|      10.00000        2400.00|      75.00000       18000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 207-08267              480.000  SYS  |      10.65000        5112.00|      10.00000        4800.00|      10.00000        4800.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0012 302-07455               60.000  CYS  |      30.00000        1800.00|      20.00000        1200.00|      60.00000        3600.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0013 306-08043              587.000  SYS  |       5.25000        3081.75|       8.00000        4696.00|       6.00000        3522.00 
  MILLING, TRANSITION                     |                             |                             | 
0014 402-07453              317.000  TON  |      75.00000       23775.00|     125.00000       39625.00|      78.00000       24726.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0015 406-05521              958.000  SYS  |       0.30000         287.40|       0.45000         431.10|       0.10000          95.80 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 503-05310               88.000  LFT  |      96.00000        8448.00|      40.00000        3520.00|     210.00000       18480.00 
  TERMINAL JOINT                          |                             |                             | 
0017 601-01522                4.000  EACH |    1825.00000        7300.00|    2044.00000        8176.00|    1825.00000        7300.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0018 601-94689                4.000  EACH |    2110.00000        8440.00|    2363.00000        9452.00|    2110.00000        8440.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   450,000.00                                                   ROUTE : SR 18 
     CALL ORDER   : 551                     CONTRACT ID : B -28440-A                   COUNTIES : MIAMI 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1058755          |(   5   ) 35-1523985         |(   6  ) 35-1817530 
                                          |BAKER & SCHULTZ, INC.        |WIRTZ & YATES, INC.          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 601-99105              300.000  LFT  |      14.40000        4320.00|      16.56000        4968.00|      14.40000        4320.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0020 609-06259              360.200  SYS  |      62.00000       22332.40|      50.00000       18010.00|      90.00000       32418.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0021 610-07487               98.000  TON  |     110.00000       10780.00|     135.00000       13230.00|     115.00000       11270.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0022 616-02320               14.000  SYS  |       2.50000          35.00|      15.00000         210.00|       3.00000          42.00 
  GEOTEXTILES                             |                             |                             | 
0023 616-06405               11.000  TON  |      30.00000         330.00|      28.00000         308.00|      46.00000         506.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0024 702-04433               26.000  EACH |      36.00000         936.00|     200.00000        5200.00|     110.00000        2860.00 
  FLOOR DRAIN, PVC, 6 IN.                 |                             |                             | 
0025 702-51863               94.000  EACH |      10.00000         940.00|      10.00000         940.00|       9.00000         846.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0026 703-06029            27554.000  LBS  |       0.65000       17910.10|       1.10000       30309.40|       1.00000       27554.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0027 704-51002               23.000  CYS  |     600.00000       13800.00|    1000.00000       23000.00|    1100.00000       25300.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0028 706-06339              168.500  LFT  |      74.00000       12469.00|      85.00000       14322.50|      74.00000       12469.00 
  RAILING, PF-1                           |                             |                             | 
0029 706-06351                4.000  EACH |    1200.00000        4800.00|    1600.00000        6400.00|    1400.00000        5600.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0030 706-51020                9.400  CYS  |     600.00000        5640.00|     900.00000        8460.00|     612.00000        5752.80 
  CONCRETE, C, RAILING                    |                             |                             | 
0031 709-51821                       LUMP |    1800.00000        1800.00|    2000.00000        2000.00|    1440.00000        1440.00 
  SURFACE SEAL                            |                             |                             | 
0032 722-51401              155.000  SFT  |      10.00000        1550.00|      10.00000        1550.00|      45.00000        6975.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0033 722-51842              373.000  SYS  |      48.00000       17904.00|      52.00000       19396.00|      68.00000       25364.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0034 722-51846                5.000  CYS  |     330.00000        1650.00|     330.00000        1650.00|     330.00000        1650.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0035 722-51852              464.000  SFT  |      20.00000        9280.00|      10.00000        4640.00|      24.00000       11136.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0036 722-60824              344.000  SYS  |       5.25000        1806.00|      10.00000        3440.00|       4.25000        1462.00 
  SURFACE MILLING                         |                             |                             | 
0037 801-01851                       LUMP |   21000.00000       21000.00|   26000.00000       26000.00|   16000.00000       16000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   450,000.00                                                   ROUTE : SR 18 
     CALL ORDER   : 551                     CONTRACT ID : B -28440-A                   COUNTIES : MIAMI 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1058755          |(   5   ) 35-1523985         |(   6  ) 35-1817530 
                                          |BAKER & SCHULTZ, INC.        |WIRTZ & YATES, INC.          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06207             6816.000  LFT  |       1.02000        6952.32|       1.20000        8179.20|       1.02000        6952.32 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               12.000  EACH |      69.00000         828.00|     200.00000        2400.00|      69.00000         828.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06645                4.000  EACH |      15.00000          60.00|      75.00000         300.00|      15.00000          60.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0041 801-06775                       LUMP |    7900.00000        7900.00|    7000.00000        7000.00|    6000.00000        6000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 801-07215              100.000  DAY  |       2.00000         200.00|      80.00000        8000.00|       1.00000         100.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0043 801-08508              630.000  LFT  |      32.00000       20160.00|      32.00000       20160.00|      30.00000       18900.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0044 808-03631             1116.000  LFT  |       0.85000         948.60|       2.50000        2790.00|       0.85000         948.60 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-03632             1116.000  LFT  |       0.85000         948.60|       2.50000        2790.00|       0.85000         948.60 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0046 808-06716             1246.000  LFT  |       0.75000         934.50|       0.70000         872.20|       0.75000         934.50 
  LINE, REMOVE                            |                             |                             | 
0047 808-75994                5.000  EACH |       6.05000          30.25|      30.00000         150.00|       6.00000          30.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0048 808-75996                5.000  EACH |      10.00000          50.00|      20.00000         100.00|      22.00000         110.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0049 808-75998                5.000  EACH |      53.00000         265.00|     350.00000        1750.00|      53.00000         265.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0050 801-07023                1.000  EACH |    5150.00000        5150.00|    7000.00000        7000.00|    5150.00000        5150.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
     SECTION TOTALS                       |           $       394,428.92|           $       403,261.40|           $       442,119.62 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       394,428.92|           $       403,261.40|           $       442,119.62 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,265,240.00                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -28517-A                   COUNTIES : DELAWARE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/26/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                               $     2,089,310.65  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     2,134,178.45  102.1475% 
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $     2,271,156.05  108.7036% 
   4   35-1817530     PIONEER ASSOCIATES, INC.                                                   $     2,412,128.50  115.4509% 
   5   35-1058755     BAKER & SCHULTZ, INC.                                                      $     2,486,168.55  118.9947% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1128289          |(   3  ) 35-1364963 
                                          |PRIMCO, INC.                 |BEATY CONSTRUCTION, INC.     |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RETAINING WALL REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7200.00000        7200.00|   12500.00000       12500.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1966.73000       29500.95|    1825.00000       27375.00|    1200.00000       18000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   16542.80000       16542.80|  106708.00000      106708.00|  112500.00000      112500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   87930.66000       87930.66|   42680.00000       42680.00|   30000.00000       30000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51328                       LUMP |  110918.80000      110918.80|   88225.85000       88225.85|  150000.00000      150000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0008 202-78515                       LUMP |    1500.00000        1500.00|    1600.00000        1600.00|    3000.00000        3000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0009 202-91385                3.000  EACH |     280.50000         841.50|     700.00000        2100.00|     250.00000         750.00 
  INLET, REMOVE                           |                             |                             | 
0010 202-93047                4.000  EACH |     280.50000        1122.00|    1900.00000        7600.00|     450.00000        1800.00 
  MANHOLE, REMOVE                         |                             |                             | 
0011 202-96151                       LUMP |    2244.00000        2244.00|    1450.00000        1450.00|    1500.00000        1500.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,265,240.00                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -28517-A                   COUNTIES : DELAWARE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1128289         |(   3  ) 35-1364963 
                                          |PRIMCO, INC.                 |BEATY CONSTRUCTION, INC.     |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 203-02000             2130.000  CYS  |      10.50000       22365.00|      18.50000       39405.00|      15.00000       31950.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 207-08262              539.000  SYS  |      14.00000        7546.00|      16.00000        8624.00|      15.00000        8085.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0014 211-07454              204.000  CYS  |      84.00000       17136.00|      36.00000        7344.00|      42.50000        8670.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 301-07448              240.000  TON  |      21.40000        5136.00|      25.00000        6000.00|      24.00000        5760.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 304-07494              294.000  TON  |      53.00000       15582.00|      57.00000       16758.00|      58.30000       17140.20 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0017 306-08034             6740.000  SYS  |       2.13000       14356.20|       2.00000       13480.00|       0.90000        6066.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 402-07432                2.000  TON  |     110.00000         220.00|     120.00000         240.00|     120.00000         240.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0019 402-07434              563.000  TON  |      66.50000       37439.50|      72.00000       40536.00|      72.50000       40817.50 
  HMA SURFACE, TYPE C                     |                             |                             | 
0020 402-07439               21.000  TON  |     110.00000        2310.00|     120.00000        2520.00|     120.00000        2520.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0021 402-07440                6.000  TON  |     110.00000         660.00|     120.00000         720.00|     120.00000         720.00 
  HMA BASE, TYPE A                        |                             |                             | 
0022 402-07442               21.000  TON  |     110.00000        2310.00|     120.00000        2520.00|     120.00000        2520.00 
  HMA BASE, TYPE C                        |                             |                             | 
0023 405-05518               22.000  SYS  |       1.00000          22.00|       1.00000          22.00|       1.00000          22.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0024 406-05521             7849.000  SYS  |       0.05000         392.45|       0.05000         392.45|       0.05000         392.45 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-03667             1540.000  LFT  |      48.25000       74305.00|      90.00000      138600.00|     100.00000      154000.00 
  RAILING, ORNAMENTAL , TYPE I            |                             |                             | 
0026 601-03667             1683.000  LFT  |     102.50000      172507.50|     117.95000      198509.85|     133.00000      223839.00 
  RAILING, ORNAMENTAL , TYPE II           |                             |                             | 
0027 604-06070               27.000  SYS  |      39.00000        1053.00|      44.75000        1208.25|      40.00000        1080.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0028 604-07896               33.000  SYS  |     127.00000        4191.00|     195.00000        6435.00|      75.00000        2475.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0029 605-06150             1635.000  LFT  |      15.00000       24525.00|      24.00000       39240.00|      20.00000       32700.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0030 616-02320               38.000  SYS  |       3.46000         131.48|       9.50000         361.00|       3.00000         114.00 
  GEOTEXTILES                             |                             |                             | 
0031 616-06405               31.000  TON  |      48.90000        1515.90|      45.00000        1395.00|      25.00000         775.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,265,240.00                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -28517-A                   COUNTIES : DELAWARE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1128289         |(   3  ) 35-1364963 
                                          |PRIMCO, INC.                 |BEATY CONSTRUCTION, INC.     |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 701-51190              297.000  LFT  |      45.00000       13365.00|     125.00000       37125.00|      40.00000       11880.00 
  PILE, STEEL H, HP 10 X 42               |                             |                             | 
0033 701-91792                9.000  EACH |      78.43000         705.87|      25.00000         225.00|     110.00000         990.00 
  PILE TIP, STEEL H , HP 10 X 42          |                             |                             | 
0034 701-97805               90.000  LFT  |     102.00000        9180.00|     245.00000       22050.00|      75.00000        6750.00 
  PILE, STEEL H, REINFORCED CONCRETE      |                             |                             | 
  ENCASED, HP 10 X 42                     |                             |                             | 
0035 702-90915              150.000  CYS  |    1375.00000      206250.00|     700.00000      105000.00|     420.00000       63000.00 
  CONCRETE, A                             |                             |                             | 
0036 702-94656                4.100  CYS  |     475.00000        1947.50|    1100.00000        4510.00|     400.00000        1640.00 
  CONCRETE, B                             |                             |                             | 
0037 703-51032           187504.000  LBS  |       0.85000      159378.40|       0.85000      159378.40|       0.85000      159378.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0038 704-51002             1516.200  CYS  |     395.00000      598899.00|     375.00000      568575.00|     500.00000      758100.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0039 706-51020              114.900  CYS  |    1190.00000      136731.00|     515.00000       59173.50|     515.00000       59173.50 
  CONCRETE, C, RAILING                    |                             |                             | 
0040 709-51821                       LUMP |    8541.64000        8541.64|   11000.00000       11000.00|   10500.00000       10500.00 
  SURFACE SEAL                            |                             |                             | 
0041 710-51870              310.000  SFT  |      39.00000       12090.00|      74.00000       22940.00|      32.00000        9920.00 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0042 715-05118               45.000  LFT  |      60.00000        2700.00|      37.00000        1665.00|      35.00000        1575.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0043 715-05691                6.000  LFT  |      65.00000         390.00|     100.00000         600.00|      30.00000         180.00 
  PIPE EXTENSION, CIRCULAR, , VCP         |                             |                             | 
0044 715-05756               31.000  LFT  |      61.00000        1891.00|      85.00000        2635.00|      35.00000        1085.00 
  PIPE EXTENSION, CIRCULAR, 12 IN. , CMP  |                             |                             | 
0045 715-05756                6.000  LFT  |      75.00000         450.00|     100.00000         600.00|      50.00000         300.00 
  PIPE EXTENSION, CIRCULAR, 12 IN. , PVC  |                             |                             | 
0046 720-44000                9.000  EACH |     410.00000        3690.00|     350.00000        3150.00|     250.00000        2250.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0047 720-45045                1.000  EACH |    1318.00000        1318.00|    1720.00000        1720.00|    1250.00000        1250.00 
  INLET, J10                              |                             |                             | 
0048 720-45155                2.000  EACH |    1338.00000        2676.00|    1950.00000        3900.00|    1350.00000        2700.00 
  INLET, M10, MODIFIED                    |                             |                             | 
0049 720-45205                1.000  EACH |    1668.00000        1668.00|    2050.00000        2050.00|    1800.00000        1800.00 
  CATCH BASIN, A2                         |                             |                             | 
0050 720-45400                1.000  EACH |    3792.00000        3792.00|    3075.00000        3075.00|    3000.00000        3000.00 
  MANHOLE, A4                             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 561 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,265,240.00                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -28517-A                   COUNTIES : DELAWARE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1128289         |(   3  ) 35-1364963 
                                          |PRIMCO, INC.                 |BEATY CONSTRUCTION, INC.     |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 727-90308              260.000  LFT  |      33.00000        8580.00|      32.00000        8320.00|      32.50000        8450.00 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0052 727-90309                7.000  GAL  |      79.00000         553.00|      80.00000         560.00|      75.00000         525.00 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0053 727-93560                       LUMP |     800.00000         800.00|    2100.00000        2100.00|    2500.00000        2500.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             | 
0054 728-98377                       LUMP |    7470.00000        7470.00|    6850.00000        6850.00|    6500.00000        6500.00 
  MASONRY COATING                         |                             |                             | 
0055 801-06203             1570.000  LFT  |       2.21000        3469.70|       1.75000        2747.50|       0.60000         942.00 
  TEMPORARY PAVEMENT MARKING, 4 IN. ,     |                             |                             | 
  YELLOW                                  |                             |                             | 
0056 801-06207              200.000  LFT  |       4.80000         960.00|       5.25000        1050.00|       2.00000         400.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN. , YELLOW                          |                             |                             | 
0057 801-06640               16.000  EACH |     270.00000        4320.00|     750.00000       12000.00|     300.00000        4800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06645                1.000  EACH |      60.00000          60.00|     130.00000         130.00|      75.00000          75.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0059 801-06775                       LUMP |   13092.00000       13092.00|   10575.00000       10575.00|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-08401             1920.000  LFT  |      18.11000       34771.20|      20.00000       38400.00|      20.00000       38400.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0061 801-53072                       LUMP |   14000.00000       14000.00|    8550.00000        8550.00|    6000.00000        6000.00 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0062 802-03896                6.000  EACH |     247.00000        1482.00|     500.00000        3000.00|     500.00000        3000.00 
  BOLLARD , 6 IN.                         |                             |                             | 
0063 805-01439                2.000  EACH |     735.00000        1470.00|    1365.00000        2730.00|    1400.00000        2800.00 
  MICROWAVE DETECTOR                      |                             |                             | 
0064 805-01816                1.000  EACH |     800.00000         800.00|     960.00000         960.00|    1550.00000        1550.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0065 805-01842                2.000  EACH |     600.00000        1200.00|     925.00000        1850.00|    1000.00000        2000.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0066 805-02069                1.000  EACH |    7318.00000        7318.00|    8565.00000        8565.00|    8350.00000        8350.00 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0067 805-02069                1.000  EACH |    7966.00000        7966.00|    9220.00000        9220.00|    9100.00000        9100.00 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
  , ORNAMENTAL, WITH LIGHT                |                             |                             | 
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0068 805-02072                1.000  EACH |    7467.00000        7467.00|    8565.00000        8565.00|    8600.00000        8600.00 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0069 805-02072                1.000  EACH |    8109.00000        8109.00|    9435.00000        9435.00|    9200.00000        9200.00 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
  , ORNAMENTAL, WITH LIGHT                |                             |                             | 
0070 805-02087                       LUMP |    1000.00000        1000.00|     545.00000         545.00|    1400.00000        1400.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0071 805-02151                2.000  EACH |     700.00000        1400.00|     650.00000        1300.00|     670.00000        1340.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 12 IN.           |                             |                             | 
0072 805-02445                1.000  EACH |    1800.00000        1800.00|    7920.00000        7920.00|    2500.00000        2500.00 
  CONTROLLER CABINET, P1                  |                             |                             | 
0073 805-04593               20.000  LFT  |       8.00000         160.00|      13.50000         270.00|      15.00000         300.00 
  CONDUIT, STEEL, GALVANIZED, 1.25 IN.    |                             |                             | 
0074 805-04736              134.000  LFT  |       3.00000         402.00|       1.95000         261.30|       1.80000         241.20 
  SIGNAL CABLE, 4C 18GA.                  |                             |                             | 
0075 805-06592              370.000  LFT  |      13.00000        4810.00|      19.00000        7030.00|      25.00000        9250.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0076 805-08093                1.000  EACH |    4500.00000        4500.00|    4625.00000        4625.00|    5500.00000        5500.00 
  POLE , ASSEMBLY, 12 FT, ORNAMENTAL      |                             |                             | 
0077 805-08093                4.000  EACH |     200.00000         800.00|    2175.00000        8700.00|     625.00000        2500.00 
  POLE LIGHTING CONTACTOR, WITH MANUAL    |                             |                             | 
  CONTROL                                 |                             |                             | 
0078 805-78100                1.000  EACH |    8900.00000        8900.00|   10800.00000       10800.00|   11750.00000       11750.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0079 805-78205                7.000  EACH |     500.00000        3500.00|     700.00000        4900.00|     430.00000        3010.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0080 805-78230                2.000  EACH |     780.00000        1560.00|    1250.00000        2500.00|     725.00000        1450.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0081 805-78370                2.000  EACH |      70.00000         140.00|     240.00000         480.00|     210.00000         420.00 
  PEDESTRIAN PUSH BUTTON , WITH SIGN      |                             |                             | 
0082 805-78445                1.000  EACH |     480.00000         480.00|     490.00000         490.00|     400.00000         400.00 
  SIGNAL SERVICE                          |                             |                             | 
0083 805-78467               80.000  LFT  |       1.45000         116.00|       2.00000         160.00|       2.75000         220.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
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0084 805-78485              430.000  LFT  |       1.10000         473.00|       1.85000         795.50|       2.50000        1075.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0085 805-78490              718.000  LFT  |       1.25000         897.50|       1.95000        1400.10|       2.50000        1795.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0086 805-94069               40.000  LFT  |      10.00000         400.00|      13.50000         540.00|      25.00000        1000.00 
  CONDUIT, STEEL, GALVANIZED, 1 IN.       |                             |                             | 
0087 807-03972             1950.000  LFT  |       5.05000        9847.50|       4.90000        9555.00|      11.00000       21450.00 
  CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0088 807-04443              220.000  LFT  |       0.75000         165.00|       7.00000        1540.00|      18.00000        3960.00 
  CONDUIT , PVC, 1.25 IN., SCHEDULE 40,   |                             |                             | 
  FOR                                     |                             |                             | 
0089 807-04651              250.000  LFT  |       2.24000         560.00|       6.00000        1500.00|       6.35000        1587.50 
  WIRE , NO. 3 COPPER, IN CONDUIT, 4 1/C  |                             |                             | 
0090 807-04651             1120.000  LFT  |       1.80000        2016.00|       4.25000        4760.00|       5.25000        5880.00 
  WIRE , NO. 6 COPPER, IN CONDUIT, 5 1/C  |                             |                             | 
0091 807-04651              900.000  LFT  |       1.96000        1764.00|       5.25000        4725.00|       5.75000        5175.00 
  WIRE , NO. 6 COPPER, IN CONDUIT, 6 1/C  |                             |                             | 
0092 807-04652                2.000  EACH |    4200.00000        8400.00|    5175.00000       10350.00|    3250.00000        6500.00 
  SERVICE POINT , MODIFIED                |                             |                             | 
0093 807-04653                2.000  EACH |     680.00000        1360.00|     545.00000        1090.00|    1100.00000        2200.00 
  LIGHTING FOUNDATION , CONCRETE, WITH    |                             |                             | 
  GROUNDING                               |                             |                             | 
0094 807-04654               20.000  EACH |    3400.00000       68000.00|    3575.00000       71500.00|    4000.00000       80000.00 
  LIGHT POLE ASSEMBLY, 10.5 FT, ORNAMENTA |                             |                             | 
0095 807-04654                2.000  EACH |    3800.00000        7600.00|    3925.00000        7850.00|    4250.00000        8500.00 
  LIGHT POLE ASSEMBLY, 14 FT, ORNAMENTAL  |                             |                             | 
0096 807-04967              310.000  LFT  |       1.80000         558.00|       2.75000         852.50|       5.25000        1627.50 
  CABLE , POLE CIRCUIT, THWN, NO. 6       |                             |                             | 
  COPPER,                                 |                             |                             | 
0097 807-86915               49.000  EACH |      30.00000        1470.00|      28.25000        1384.25|      34.00000        1666.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0098 807-86925               49.000  EACH |      25.00000        1225.00|      19.50000         955.50|      20.00000         980.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0099 807-86935               49.000  EACH |      25.00000        1225.00|      16.25000         796.25|      15.50000         759.50 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0100 808-06701              784.000  LFT  |       0.60000         470.40|       1.25000         980.00|       0.75000         588.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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0101 808-75245             2772.000  LFT  |       0.60000        1663.20|       1.25000        3465.00|       0.65000        1801.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0102 808-75297               65.000  LFT  |       6.00000         390.00|       7.25000         471.25|       7.50000         487.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0103 808-75300               80.000  LFT  |       2.50000         200.00|       1.95000         156.00|       3.00000         240.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $     2,089,310.65|           $     2,134,178.45|           $     2,271,156.05 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,089,310.65|           $     2,134,178.45|           $     2,271,156.05 
==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RETAINING WALL REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7200.00000        7200.00|    8000.00000        8000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1600.00000       24000.00|    1475.00000       22125.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |  118000.00000      118000.00|  122000.00000      122000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   47000.00000       47000.00|    6000.00000        6000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51328                       LUMP |   85630.00000       85630.00|  218600.00000      218600.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0008 202-78515                       LUMP |    1500.00000        1500.00|    1600.00000        1600.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0009 202-91385                3.000  EACH |     440.00000        1320.00|    1110.00000        3330.00| 
  INLET, REMOVE                           |                             |                             | 
0010 202-93047                4.000  EACH |     450.00000        1800.00|     922.00000        3688.00| 
  MANHOLE, REMOVE                         |                             |                             | 
0011 202-96151                       LUMP |    2220.00000        2220.00|     500.00000         500.00| 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0012 203-02000             2130.000  CYS  |      26.00000       55380.00|      17.00000       36210.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0013 207-08262              539.000  SYS  |      20.00000       10780.00|      62.80000       33849.20| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0014 211-07454              204.000  CYS  |      34.00000        6936.00|      24.40000        4977.60| 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 301-07448              240.000  TON  |      17.00000        4080.00|      19.00000        4560.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 304-07494              294.000  TON  |      55.00000       16170.00|      53.00000       15582.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0017 306-08034             6740.000  SYS  |       2.10000       14154.00|       1.50000       10110.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 402-07432                2.000  TON  |     116.00000         232.00|     110.00000         220.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07434              563.000  TON  |      70.00000       39410.00|      66.50000       37439.50| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0020 402-07439               21.000  TON  |     116.00000        2436.00|     110.00000        2310.00| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0021 402-07440                6.000  TON  |     116.00000         696.00|     110.00000         660.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0022 402-07442               21.000  TON  |     116.00000        2436.00|     110.00000        2310.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0023 405-05518               22.000  SYS  |       1.00000          22.00|       1.00000          22.00| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0024 406-05521             7849.000  SYS  |       0.10000         784.90|       0.05000         392.45| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-03667             1540.000  LFT  |      97.50000      150150.00|     104.00000      160160.00| 
  RAILING, ORNAMENTAL , TYPE I            |                             |                             | 
0026 601-03667             1683.000  LFT  |     130.50000      219631.50|     137.00000      230571.00| 
  RAILING, ORNAMENTAL , TYPE II           |                             |                             | 
0027 604-06070               27.000  SYS  |      54.00000        1458.00|      42.00000        1134.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0028 604-07896               33.000  SYS  |     220.00000        7260.00|     239.00000        7887.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0029 605-06150             1635.000  LFT  |      19.00000       31065.00|      23.50000       38422.50| 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0030 616-02320               38.000  SYS  |       3.00000         114.00|       2.30000          87.40| 
  GEOTEXTILES                             |                             |                             | 
0031 616-06405               31.000  TON  |      40.00000        1240.00|      22.00000         682.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 701-51190              297.000  LFT  |      90.00000       26730.00|      35.00000       10395.00| 
  PILE, STEEL H, HP 10 X 42               |                             |                             | 
0033 701-91792                9.000  EACH |     200.00000        1800.00|     100.00000         900.00| 
  PILE TIP, STEEL H , HP 10 X 42          |                             |                             | 
0034 701-97805               90.000  LFT  |     160.00000       14400.00|      70.00000        6300.00| 
  PILE, STEEL H, REINFORCED CONCRETE      |                             |                             | 
  ENCASED, HP 10 X 42                     |                             |                             | 
0035 702-90915              150.000  CYS  |    1400.00000      210000.00|    1312.00000      196800.00| 
  CONCRETE, A                             |                             |                             | 
0036 702-94656                4.100  CYS  |     880.00000        3608.00|     527.00000        2160.70| 
  CONCRETE, B                             |                             |                             | 
0037 703-51032           187504.000  LBS  |       1.00000      187504.00|       0.65000      121877.60| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
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     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1058755         |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |BAKER & SCHULTZ, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 704-51002             1516.200  CYS  |     450.00000      682290.00|     490.00000      742938.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0039 706-51020              114.900  CYS  |     900.00000      103410.00|     535.00000       61471.50| 
  CONCRETE, C, RAILING                    |                             |                             | 
0040 709-51821                       LUMP |    9830.00000        9830.00|   10800.00000       10800.00| 
  SURFACE SEAL                            |                             |                             | 
0041 710-51870              310.000  SFT  |      40.00000       12400.00|      40.00000       12400.00| 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0042 715-05118               45.000  LFT  |      40.00000        1800.00|      32.00000        1440.00| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0043 715-05691                6.000  LFT  |      48.00000         288.00|     124.00000         744.00| 
  PIPE EXTENSION, CIRCULAR, , VCP         |                             |                             | 
0044 715-05756               31.000  LFT  |      26.00000         806.00|      40.00000        1240.00| 
  PIPE EXTENSION, CIRCULAR, 12 IN. , CMP  |                             |                             | 
0045 715-05756                6.000  LFT  |      48.00000         288.00|     100.00000         600.00| 
  PIPE EXTENSION, CIRCULAR, 12 IN. , PVC  |                             |                             | 
0046 720-44000                9.000  EACH |     310.00000        2790.00|     100.00000         900.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0047 720-45045                1.000  EACH |    2400.00000        2400.00|    2800.00000        2800.00| 
  INLET, J10                              |                             |                             | 
0048 720-45155                2.000  EACH |    2420.00000        4840.00|    2800.00000        5600.00| 
  INLET, M10, MODIFIED                    |                             |                             | 
0049 720-45205                1.000  EACH |    2100.00000        2100.00|    4200.00000        4200.00| 
  CATCH BASIN, A2                         |                             |                             | 
0050 720-45400                1.000  EACH |    2700.00000        2700.00|    3000.00000        3000.00| 
  MANHOLE, A4                             |                             |                             | 
0051 727-90308              260.000  LFT  |      30.00000        7800.00|      34.00000        8840.00| 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0052 727-90309                7.000  GAL  |      75.00000         525.00|      80.00000         560.00| 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0053 727-93560                       LUMP |    2000.00000        2000.00|     800.00000         800.00| 
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             | 
0054 728-98377                       LUMP |    7470.00000        7470.00|    6800.00000        6800.00| 
  MASONRY COATING                         |                             |                             | 
0055 801-06203             1570.000  LFT  |       1.00000        1570.00|       1.00000        1570.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN. ,     |                             |                             | 
  YELLOW                                  |                             |                             | 
0056 801-06207              200.000  LFT  |       4.80000         960.00|       4.80000         960.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN. , YELLOW                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,265,240.00                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -28517-A                   COUNTIES : DELAWARE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1058755         |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |BAKER & SCHULTZ, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 801-06640               16.000  EACH |     270.00000        4320.00|     270.00000        4320.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06645                1.000  EACH |      60.00000          60.00|      60.00000          60.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0059 801-06775                       LUMP |   33000.00000       33000.00|   52300.00000       52300.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-08401             1920.000  LFT  |      24.60000       47232.00|      34.00000       65280.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0061 801-53072                       LUMP |   16000.00000       16000.00|   16000.00000       16000.00| 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0062 802-03896                6.000  EACH |     400.00000        2400.00|     470.00000        2820.00| 
  BOLLARD , 6 IN.                         |                             |                             | 
0063 805-01439                2.000  EACH |     735.00000        1470.00|     735.00000        1470.00| 
  MICROWAVE DETECTOR                      |                             |                             | 
0064 805-01816                1.000  EACH |     800.00000         800.00|     800.00000         800.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0065 805-01842                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0066 805-02069                1.000  EACH |    7320.00000        7320.00|    7318.00000        7318.00| 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0067 805-02069                1.000  EACH |    8000.00000        8000.00|    7966.00000        7966.00| 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
  , ORNAMENTAL, WITH LIGHT                |                             |                             | 
0068 805-02072                1.000  EACH |    7470.00000        7470.00|    7467.00000        7467.00| 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0069 805-02072                1.000  EACH |    8110.00000        8110.00|    8109.00000        8109.00| 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
  , ORNAMENTAL, WITH LIGHT                |                             |                             | 
0070 805-02087                       LUMP |    1000.00000        1000.00|    1200.00000        1200.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0071 805-02151                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 12 IN.           |                             |                             | 
0072 805-02445                1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00| 
  CONTROLLER CABINET, P1                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,265,240.00                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -28517-A                   COUNTIES : DELAWARE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1058755         |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |BAKER & SCHULTZ, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0073 805-04593               20.000  LFT  |       8.00000         160.00|       8.00000         160.00| 
  CONDUIT, STEEL, GALVANIZED, 1.25 IN.    |                             |                             | 
0074 805-04736              134.000  LFT  |       3.00000         402.00|       3.00000         402.00| 
  SIGNAL CABLE, 4C 18GA.                  |                             |                             | 
0075 805-06592              370.000  LFT  |      13.00000        4810.00|      13.00000        4810.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0076 805-08093                1.000  EACH |    4500.00000        4500.00|    4500.00000        4500.00| 
  POLE , ASSEMBLY, 12 FT, ORNAMENTAL      |                             |                             | 
0077 805-08093                4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  POLE LIGHTING CONTACTOR, WITH MANUAL    |                             |                             | 
  CONTROL                                 |                             |                             | 
0078 805-78100                1.000  EACH |    8900.00000        8900.00|    8900.00000        8900.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0079 805-78205                7.000  EACH |     500.00000        3500.00|     500.00000        3500.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0080 805-78230                2.000  EACH |     780.00000        1560.00|     780.00000        1560.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0081 805-78370                2.000  EACH |      70.00000         140.00|      70.00000         140.00| 
  PEDESTRIAN PUSH BUTTON , WITH SIGN      |                             |                             | 
0082 805-78445                1.000  EACH |     480.00000         480.00|     480.00000         480.00| 
  SIGNAL SERVICE                          |                             |                             | 
0083 805-78467               80.000  LFT  |       1.45000         116.00|       1.45000         116.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0084 805-78485              430.000  LFT  |       1.10000         473.00|       1.10000         473.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0085 805-78490              718.000  LFT  |       1.25000         897.50|       1.25000         897.50| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0086 805-94069               40.000  LFT  |      10.00000         400.00|      10.00000         400.00| 
  CONDUIT, STEEL, GALVANIZED, 1 IN.       |                             |                             | 
0087 807-03972             1950.000  LFT  |       1.50000        2925.00|       1.50000        2925.00| 
  CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0088 807-04443              220.000  LFT  |       0.75000         165.00|       0.75000         165.00| 
  CONDUIT , PVC, 1.25 IN., SCHEDULE 40,   |                             |                             | 
  FOR                                     |                             |                             | 
0089 807-04651              250.000  LFT  |       2.24000         560.00|       2.24000         560.00| 
  WIRE , NO. 3 COPPER, IN CONDUIT, 4 1/C  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,265,240.00                                                   ROUTE : 
     CALL ORDER   : 561                     CONTRACT ID : B -28517-A                   COUNTIES : DELAWARE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1058755         |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |BAKER & SCHULTZ, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 807-04651             1120.000  LFT  |       1.80000        2016.00|       1.80000        2016.00| 
  WIRE , NO. 6 COPPER, IN CONDUIT, 5 1/C  |                             |                             | 
0091 807-04651              900.000  LFT  |       1.96000        1764.00|       1.96000        1764.00| 
  WIRE , NO. 6 COPPER, IN CONDUIT, 6 1/C  |                             |                             | 
0092 807-04652                2.000  EACH |    4200.00000        8400.00|    4200.00000        8400.00| 
  SERVICE POINT , MODIFIED                |                             |                             | 
0093 807-04653                2.000  EACH |     680.00000        1360.00|     680.00000        1360.00| 
  LIGHTING FOUNDATION , CONCRETE, WITH    |                             |                             | 
  GROUNDING                               |                             |                             | 
0094 807-04654               20.000  EACH |    3400.00000       68000.00|    3400.00000       68000.00| 
  LIGHT POLE ASSEMBLY, 10.5 FT, ORNAMENTA |                             |                             | 
0095 807-04654                2.000  EACH |    3800.00000        7600.00|    3800.00000        7600.00| 
  LIGHT POLE ASSEMBLY, 14 FT, ORNAMENTAL  |                             |                             | 
0096 807-04967              310.000  LFT  |       1.80000         558.00|       1.80000         558.00| 
  CABLE , POLE CIRCUIT, THWN, NO. 6       |                             |                             | 
  COPPER,                                 |                             |                             | 
0097 807-86915               49.000  EACH |      30.00000        1470.00|      30.00000        1470.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0098 807-86925               49.000  EACH |      25.00000        1225.00|      25.00000        1225.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0099 807-86935               49.000  EACH |      25.00000        1225.00|      25.00000        1225.00| 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0100 808-06701              784.000  LFT  |       0.60000         470.40|       0.60000         470.40| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0101 808-75245             2772.000  LFT  |       0.60000        1663.20|       0.60000        1663.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0102 808-75297               65.000  LFT  |       6.00000         390.00|       6.00000         390.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0103 808-75300               80.000  LFT  |       2.50000         200.00|       2.50000         200.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $     2,412,128.50|           $     2,486,168.55|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,412,128.50|           $     2,486,168.55|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 571 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   374,613.50                                                   ROUTE : 
     CALL ORDER   : 571                     CONTRACT ID : B -28566-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $       386,063.35  100.0000% 
   2   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING, INC.                                  $       398,885.00  103.3211% 
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       490,824.00  127.1356% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       578,452.45  149.8336% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       718,515.10  186.1133% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1004746          |(   3  ) 35-1364963 
                                          |CLR, INC.                    |TEMPLE & TEMPLE EXCAVATING   |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   IRON TRUSS BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |     950.00000         950.00|    3045.00000        3045.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |     800.00000        4800.00|    1800.00000       10800.00|    1100.00000        6600.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   17325.00000       17325.00|   10000.00000       10000.00|   22000.00000       22000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    3465.00000        3465.00|    3500.00000        3500.00|    3500.00000        3500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-07003                       LUMP |    9500.00000        9500.00|   12000.00000       12000.00|   20000.00000       20000.00 
  REMOVE PACK RUST                        |                             |                             | 
0008 202-51328                       LUMP |    9750.00000        9750.00|   12200.00000       12200.00|   60000.00000       60000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 202-74035                3.000  EACH |      60.00000         180.00|     140.00000         420.00|      20.00000          60.00 
  SIGN, REMOVE                            |                             |                             | 
0010 202-96151                       LUMP |     750.00000         750.00|    1200.00000        1200.00|    1000.00000        1000.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0011 203-02000              125.000  CYS  |      29.00000        3625.00|      80.00000       10000.00|      12.00000        1500.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   374,613.50                                                   ROUTE : 
     CALL ORDER   : 571                     CONTRACT ID : B -28566-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1004746         |(   3  ) 35-1364963 
                                          |CLR, INC.                    |TEMPLE & TEMPLE EXCAVATING   |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 203-02070              290.000  CYS  |      30.00000        8700.00|      30.00000        8700.00|      15.00000        4350.00 
  BORROW                                  |                             |                             | 
0013 205-06937              620.000  LFT  |       1.25000         775.00|       1.75000        1085.00|       1.50000         930.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08267              506.000  SYS  |       9.90000        5009.40|      10.00000        5060.00|      12.00000        6072.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 210-06981                       LUMP |    3000.00000        3000.00|    9675.00000        9675.00|   15000.00000       15000.00 
  TIGHTEN TRUSS MEMBERS                   |                             |                             | 
0016 210-08529              600.000  LFT  |      15.00000        9000.00|       7.50000        4500.00|      15.00000        9000.00 
  HEAT STRAIGHTENING                      |                             |                             | 
0017 211-06467               34.000  CYS  |     325.00000       11050.00|     150.00000        5100.00|      45.00000        1530.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0018 301-07448              198.000  TON  |      40.00000        7920.00|      28.00000        5544.00|      20.00000        3960.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 303-01180               10.000  TON  |      95.00000         950.00|     170.00000        1700.00|      27.50000         275.00 
  COMPACTED AGGREGATE, NO. 53 , SHOULDER  |                             |                             | 
0020 402-07432               37.000  TON  |      92.00000        3404.00|     100.00000        3700.00|     100.00000        3700.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0021 402-07435               62.000  TON  |      88.00000        5456.00|     100.00000        6200.00|     100.00000        6200.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0022 404-05514               60.000  SYS  |      28.00000        1680.00|      27.00000        1620.00|       7.50000         450.00 
  SEAL COAT, 5                            |                             |                             | 
0023 406-05521              446.000  SYS  |       1.00000         446.00|       0.05000          22.30|       0.50000         223.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-04793               48.000  LFT  |      98.00000        4704.00|     160.00000        7680.00|     155.00000        7440.00 
  GUARDRAIL , TUBE, SHOP-CURVED           |                             |                             | 
0025 616-02320               53.000  SYS  |      15.00000         795.00|       5.00000         265.00|       3.00000         159.00 
  GEOTEXTILES                             |                             |                             | 
0026 619-05926                       LUMP |    4700.00000        4700.00|   13900.00000       13900.00|    1500.00000        1500.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0027 619-51859                       LUMP |   30500.00000       30500.00|   50000.00000       50000.00|   50000.00000       50000.00 
  PAINT STEEL BRIDGE                      |                             |                             | 
0028 619-61000                       LUMP |   45000.00000       45000.00|   10000.00000       10000.00|   20000.00000       20000.00 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0029 621-01004                1.000  EACH |     440.00000         440.00|     420.00000         420.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-06559              765.000  SYS  |       0.40000         306.00|       0.45000         344.25|       1.00000         765.00 
  MULCHED SEEDING, R                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   374,613.50                                                   ROUTE : 
     CALL ORDER   : 571                     CONTRACT ID : B -28566-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1004746         |(   3  ) 35-1364963 
                                          |CLR, INC.                    |TEMPLE & TEMPLE EXCAVATING   |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 702-51864                4.000  EACH |     100.00000         400.00|     120.00000         480.00|      50.00000         200.00 
  FIELD DRILLED HOLE IN STONE ABUTMENT    |                             |                             | 
0032 706-03705              108.000  LFT  |     215.00000       23220.00|     110.00000       11880.00|      75.00000        8100.00 
  BRIDGE RAIL , TUBE                      |                             |                             | 
0033 706-04683              297.000  LFT  |      89.00000       26433.00|     150.00000       44550.00|     110.00000       32670.00 
  RAILING ,TUBE, STRAIGHT                 |                             |                             | 
0034 707-08458              500.000  SFT  |      17.00000        8500.00|      19.00000        9500.00|      15.00000        7500.00 
  STRUCTURAL MEMBERS , WELD PADDING       |                             |                             | 
0035 711-51038                       LUMP |   87500.00000       87500.00|   71160.65000       71160.65|  100000.00000      100000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0036 711-51876                       LUMP |    3900.00000        3900.00|    9500.00000        9500.00|   15000.00000       15000.00 
  JACKING AND SUPPORTING TRUSSES          |                             |                             | 
0037 712-94080             1737.000  SFT  |       8.00000       13896.00|      12.00000       20844.00|      30.00000       52110.00 
  TIMBER DECK                             |                             |                             | 
0038 715-05407              105.000  LFT  |      20.00000        2100.00|      27.00000        2835.00|      15.00000        1575.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0039 715-26803                1.000  EACH |    5000.00000        5000.00|    5400.00000        5400.00|    4500.00000        4500.00 
  GRATED BOX END SECTION, I, 4:1, 24 IN.  |                             |                             | 
  X 18 IN.                                |                             |                             | 
0040 801-04308                4.000  EACH |     325.00000        1300.00|     235.00000         940.00|     250.00000        1000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0041 801-06625               29.000  EACH |     125.00000        3625.00|     135.00000        3915.00|     150.00000        4350.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0042 801-06640               18.000  EACH |     135.00000        2430.00|     180.00000        3240.00|     200.00000        3600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06775                       LUMP |    5000.00000        5000.00|    7200.00000        7200.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-07118               48.000  LFT  |      18.50000         888.00|      13.00000         624.00|      15.00000         720.00 
  BARRICADE, III-A                        |                             |                             | 
0045 801-07119               48.000  LFT  |      23.00000        1104.00|      13.50000         648.00|      15.00000         720.00 
  BARRICADE, III-B                        |                             |                             | 
0046 802-76025                5.000  SFT  |      19.85000          99.25|      35.00000         175.00|      35.00000         175.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0047 802-76045               12.000  SFT  |      24.10000         289.20|      42.00000         504.00|      44.00000         528.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0048 802-76055               88.000  LFT  |       5.50000         484.00|       7.35000         646.80|       7.50000         660.00 
  SIGN POST, A                            |                             |                             | 
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                                                                                                                   PAGE : 571 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   374,613.50                                                   ROUTE : 
     CALL ORDER   : 571                     CONTRACT ID : B -28566-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1004746         |(   3  ) 35-1364963 
                                          |CLR, INC.                    |TEMPLE & TEMPLE EXCAVATING   |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 805-04973              150.000  LFT  |       8.75000        1312.50|      20.00000        3000.00|      10.00000        1500.00 
  CONDUIT , SECURE                        |                             |                             | 
0050 601-04412                4.000  EACH |    1100.00000        4400.00|     790.00000        3160.00|     800.00000        3200.00 
  GUARDRAIL, BURIED END , TUBE            |                             |                             | 
     SECTION TOTALS                       |           $       386,063.35|           $       398,885.00|           $       490,824.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       386,063.35|           $       398,885.00|           $       490,824.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 571 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   374,613.50                                                   ROUTE : 
     CALL ORDER   : 571                     CONTRACT ID : B -28566-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   IRON TRUSS BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    7500.00000        7500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1500.00000        9000.00|    2000.00000       12000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   28000.00000       28000.00|   35000.00000       35000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    5500.00000        5500.00|   10000.00000       10000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-07003                       LUMP |   34500.00000       34500.00|   10000.00000       10000.00| 
  REMOVE PACK RUST                        |                             |                             | 
0008 202-51328                       LUMP |   50000.00000       50000.00|   60000.00000       60000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 202-74035                3.000  EACH |     125.00000         375.00|      55.00000         165.00| 
  SIGN, REMOVE                            |                             |                             | 
0010 202-96151                       LUMP |    3000.00000        3000.00|    1500.00000        1500.00| 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0011 203-02000              125.000  CYS  |      20.00000        2500.00|      75.00000        9375.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              290.000  CYS  |      30.00000        8700.00|      25.00000        7250.00| 
  BORROW                                  |                             |                             | 
0013 205-06937              620.000  LFT  |       1.50000         930.00|       1.60000         992.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08267              506.000  SYS  |      12.00000        6072.00|      15.00000        7590.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 210-06981                       LUMP |    5100.00000        5100.00|   50000.00000       50000.00| 
  TIGHTEN TRUSS MEMBERS                   |                             |                             | 
0016 210-08529              600.000  LFT  |      40.00000       24000.00|      91.00000       54600.00| 
  HEAT STRAIGHTENING                      |                             |                             | 
0017 211-06467               34.000  CYS  |      75.00000        2550.00|      85.00000        2890.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0018 301-07448              198.000  TON  |      25.00000        4950.00|      30.00000        5940.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   374,613.50                                                   ROUTE : 
     CALL ORDER   : 571                     CONTRACT ID : B -28566-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 303-01180               10.000  TON  |      50.00000         500.00|      40.00000         400.00| 
  COMPACTED AGGREGATE, NO. 53 , SHOULDER  |                             |                             | 
0020 402-07432               37.000  TON  |     140.00000        5180.00|      95.00000        3515.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0021 402-07435               62.000  TON  |      95.00000        5890.00|      90.00000        5580.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0022 404-05514               60.000  SYS  |      42.00000        2520.00|      30.00000        1800.00| 
  SEAL COAT, 5                            |                             |                             | 
0023 406-05521              446.000  SYS  |       0.40000         178.40|       1.10000         490.60| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-04793               48.000  LFT  |     150.00000        7200.00|     165.00000        7920.00| 
  GUARDRAIL , TUBE, SHOP-CURVED           |                             |                             | 
0025 616-02320               53.000  SYS  |       5.00000         265.00|       8.00000         424.00| 
  GEOTEXTILES                             |                             |                             | 
0026 619-05926                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00| 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0027 619-51859                       LUMP |   47500.00000       47500.00|   50000.00000       50000.00| 
  PAINT STEEL BRIDGE                      |                             |                             | 
0028 619-61000                       LUMP |   47500.00000       47500.00|   50000.00000       50000.00| 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0029 621-01004                1.000  EACH |     400.00000         400.00|     450.00000         450.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-06559              765.000  SYS  |       0.42000         321.30|       0.50000         382.50| 
  MULCHED SEEDING, R                      |                             |                             | 
0031 702-51864                4.000  EACH |      25.00000         100.00|     125.00000         500.00| 
  FIELD DRILLED HOLE IN STONE ABUTMENT    |                             |                             | 
0032 706-03705              108.000  LFT  |     250.00000       27000.00|     265.00000       28620.00| 
  BRIDGE RAIL , TUBE                      |                             |                             | 
0033 706-04683              297.000  LFT  |     105.75000       31407.75|     110.00000       32670.00| 
  RAILING ,TUBE, STRAIGHT                 |                             |                             | 
0034 707-08458              500.000  SFT  |      72.00000       36000.00|      91.00000       45500.00| 
  STRUCTURAL MEMBERS , WELD PADDING       |                             |                             | 
0035 711-51038                       LUMP |   95000.00000       95000.00|   73000.00000       73000.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0036 711-51876                       LUMP |   10000.00000       10000.00|   25000.00000       25000.00| 
  JACKING AND SUPPORTING TRUSSES          |                             |                             | 
0037 712-94080             1737.000  SFT  |      27.00000       46899.00|      50.00000       86850.00| 
  TIMBER DECK                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   374,613.50                                                   ROUTE : 
     CALL ORDER   : 571                     CONTRACT ID : B -28566-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 715-05407              105.000  LFT  |      10.00000        1050.00|      20.00000        2100.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0039 715-26803                1.000  EACH |    4000.00000        4000.00|    6000.00000        6000.00| 
  GRATED BOX END SECTION, I, 4:1, 24 IN.  |                             |                             | 
  X 18 IN.                                |                             |                             | 
0040 801-04308                4.000  EACH |     225.00000         900.00|     250.00000        1000.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0041 801-06625               29.000  EACH |     125.00000        3625.00|     150.00000        4350.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0042 801-06640               18.000  EACH |     175.00000        3150.00|     200.00000        3600.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06775                       LUMP |    4000.00000        4000.00|    2000.00000        2000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-07118               48.000  LFT  |      12.50000         600.00|      15.00000         720.00| 
  BARRICADE, III-A                        |                             |                             | 
0045 801-07119               48.000  LFT  |      12.00000         576.00|      15.00000         720.00| 
  BARRICADE, III-B                        |                             |                             | 
0046 802-76025                5.000  SFT  |      33.00000         165.00|      35.00000         175.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0047 802-76045               12.000  SFT  |      40.00000         480.00|      45.00000         540.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0048 802-76055               88.000  LFT  |       7.00000         616.00|       8.00000         704.00| 
  SIGN POST, A                            |                             |                             | 
0049 805-04973              150.000  LFT  |      15.00000        2250.00|      30.00000        4500.00| 
  CONDUIT , SECURE                        |                             |                             | 
0050 601-04412                4.000  EACH |     750.00000        3000.00|     800.00000        3200.00| 
  GUARDRAIL, BURIED END , TUBE            |                             |                             | 
     SECTION TOTALS                       |           $       578,452.45|           $       718,515.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       578,452.45|           $       718,515.10|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,014,980.00                                                   ROUTE : SR 17 
     CALL ORDER   : 581                     CONTRACT ID : B -28579-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                               $       967,557.29  100.0000% 
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,117,230.14  115.4691% 
   3   35-1523985     WIRTZ & YATES, INC.                                                        $     1,125,097.50  116.2823% 
   4   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $     1,534,823.45  158.6287% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1339168          |(   3  ) 35-1523985 
                                          |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO      |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7615.60000        7615.60|    1533.35000        1533.35|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     694.00000         694.00|     250.00000         250.00|    1000.00000        1000.00 
  RADIO                                   |                             |                             | 
0003 105-07039                8.000  MOS  |    1835.41000       14683.28|    2077.68000       16621.44|    2500.00000       20000.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     544.00000         544.00|     250.00000         250.00|     750.00000         750.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                8.000  MOS  |     179.00000        1432.00|     100.00000         800.00|     500.00000        4000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                8.000  MOS  |     135.00000        1080.00|     100.00000         800.00|     500.00000        4000.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   48834.26000       48834.26|   56681.04000       56681.04|   40000.00000       40000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02240              146.000  SYS  |      29.00000        4234.00|      15.69000        2290.74|      15.00000        2190.00 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,014,980.00                                                   ROUTE : SR 17 
     CALL ORDER   : 581                     CONTRACT ID : B -28579-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1339168         |(   3  ) 35-1523985 
                                          |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO      |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-02241             1550.000  LFT  |       1.60000        2480.00|       1.60000        2480.00|       1.80000        2790.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-51328                       LUMP |  107250.90000      107250.90|  265561.87000      265561.87|  196750.00000      196750.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0014 202-51368               40.000  SYS  |      75.00000        3000.00|      12.13000         485.20|      20.00000         800.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0015 202-92953               43.000  SYS  |      50.90000        2188.70|      27.33000        1175.19|      20.00000         860.00 
  CURB AND GUTTER TURNOUT, REMOVE         |                             |                             | 
0016 203-02000              100.000  CYS  |      18.50000        1850.00|      16.85000        1685.00|      13.00000        1300.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070              300.000  CYS  |      23.70000        7110.00|      16.56000        4968.00|      13.00000        3900.00 
  BORROW                                  |                             |                             | 
0018 205-06937              195.000  LFT  |       3.40000         663.00|       6.08000        1185.60|       2.80000         546.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 211-06467              120.000  CYS  |      41.70000        5004.00|      26.87000        3224.40|      25.00000        3000.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0020 301-07448              444.000  TON  |      17.00000        7548.00|      22.06000        9794.64|      18.00000        7992.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455               36.000  CYS  |      97.00000        3492.00|      36.33000        1307.88|      25.00000         900.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 306-08043              440.000  SYS  |       9.00000        3960.00|       7.69000        3383.60|      10.00000        4400.00 
  MILLING, TRANSITION                     |                             |                             | 
0023 402-07432               98.000  TON  |      65.00000        6370.00|      65.00000        6370.00|      75.00000        7350.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07435              311.000  TON  |      51.00000       15861.00|      51.00000       15861.00|      65.00000       20215.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0025 406-05521             1891.000  SYS  |       0.30000         567.30|       0.30000         567.30|       0.40000         756.40 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-02800                4.000  EACH |     900.00000        3600.00|     900.00000        3600.00|    1008.00000        4032.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0027 601-94689                4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2250.00000        9000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-97774                1.000  EACH |     625.00000         625.00|     625.00000         625.00|     718.00000         718.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0029 601-99105             1950.000  LFT  |      12.35000       24082.50|      12.35000       24082.50|      14.20000       27690.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0030 605-06121               68.000  LFT  |      37.00000        2516.00|      39.05000        2655.40|      30.00000        2040.00 
  CURB, CONCRETE, B                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 581 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,014,980.00                                                   ROUTE : SR 17 
     CALL ORDER   : 581                     CONTRACT ID : B -28579-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1339168         |(   3  ) 35-1523985 
                                          |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO      |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 609-06259              212.000  SYS  |      65.00000       13780.00|      79.55000       16864.60|      50.00000       10600.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0032 610-07486               58.000  TON  |      80.00000        4640.00|      80.00000        4640.00|     100.00000        5800.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0033 616-02320              270.000  SYS  |       2.00000         540.00|       4.24000        1144.80|       5.00000        1350.00 
  GEOTEXTILES                             |                             |                             | 
0034 616-06405               46.000  TON  |      64.00000        2944.00|      32.61000        1500.06|      27.00000        1242.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0035 616-51367               72.000  SYS  |      90.00000        6480.00|      85.13000        6129.36|      50.00000        3600.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0036 616-95754              265.000  LFT  |       2.75000         728.75|       2.61000         691.65|      10.00000        2650.00 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0037 619-04414                6.000  EACH |      85.00000         510.00|     658.89000        3953.34|     300.00000        1800.00 
  DRAIN EXTENSION                         |                             |                             | 
0038 621-01004                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     350.00000         350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-02770             1173.000  SYS  |       1.80000        2111.40|       1.80000        2111.40|       2.10000        2463.30 
  EROSION CONTROL BLANKET                 |                             |                             | 
0041 702-51005               11.000  CYS  |    1300.00000       14300.00|    1554.13000       17095.43|    1000.00000       11000.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0042 702-51110             1932.000  LBS  |       3.97000        7670.04|       3.33000        6433.56|       3.80000        7341.60 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0043 702-51863              180.000  EACH |      10.80000        1944.00|      12.65000        2277.00|      15.00000        2700.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0044 702-92857               98.600  CYS  |     450.00000       44370.00|     518.59000       51132.97|     600.00000       59160.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0045 703-51030              648.000  LBS  |       1.51000         978.48|       1.35000         874.80|       2.00000        1296.00 
  REINFORCING STEEL                       |                             |                             | 
0046 703-51032            87052.000  LBS  |       0.89000       77476.28|       0.70000       60936.40|       1.10000       95757.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0047 704-51002              317.800  CYS  |     465.00000      147777.00|     500.00000      158900.00|     450.00000      143010.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0048 706-06347              530.000  LFT  |     110.90000       58777.00|      87.50000       46375.00|     100.00000       53000.00 
  RAILING, CF-1                           |                             |                             | 
0049 707-06831             1050.000  LFT  |     235.00000      246750.00|     232.00000      243600.00|     240.00000      252000.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 54 IN. X 42 IN.                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 581 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,014,980.00                                                   ROUTE : SR 17 
     CALL ORDER   : 581                     CONTRACT ID : B -28579-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1339168         |(   3  ) 35-1523985 
                                          |PRIMCO, INC.                 |LAPORTE CONSTRUCTION CO      |WIRTZ & YATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 709-51821                       LUMP |    4126.50000        4126.50|    6548.00000        6548.00|    8000.00000        8000.00 
  SURFACE SEAL                            |                             |                             | 
0051 711-51035             1208.000  LBS  |       3.65000        4409.20|       4.01000        4844.08|       5.00000        6040.00 
  STRUCTURAL STEEL                        |                             |                             | 
0052 711-51070                8.000  EACH |     100.00000         800.00|     224.63000        1797.04|      70.00000         560.00 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0053 715-05407              110.000  LFT  |      15.65000        1721.50|      32.51000        3576.10|      12.00000        1320.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0054 801-04308                7.000  EACH |     240.00000        1680.00|     240.00000        1680.00|     666.00000        4662.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0055 801-06625               36.000  EACH |      70.00000        2520.00|      70.00000        2520.00|     138.00000        4968.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0056 801-06640               12.000  EACH |      90.00000        1080.00|      90.00000        1080.00|     250.00000        3000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-07118               72.000  LFT  |      13.00000         936.00|      13.00000         936.00|      20.00000        1440.00 
  BARRICADE, III-A                        |                             |                             | 
0058 808-06713             1130.000  LFT  |       0.22000         248.60|       0.22000         248.60|       1.50000        1695.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0060 808-75998                7.000  EACH |      75.00000         525.00|      75.00000         525.00|     300.00000        2100.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0061 701-96089              900.000  LFT  |      35.50000       31950.00|      35.88000       32292.00|      60.00000       54000.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  250 IN., 14 IN.                         |                             |                             | 
0062 808-06712              140.000  LFT  |       1.75000         245.00|       0.22000          30.80|       1.50000         210.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
     SECTION TOTALS                       |           $       967,557.29|           $     1,117,230.14|           $     1,125,097.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       967,557.29|           $     1,117,230.14|           $     1,125,097.50 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 581 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,014,980.00                                                   ROUTE : SR 17 
     CALL ORDER   : 581                     CONTRACT ID : B -28579-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(       )                    |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |    1200.00000        1200.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-07039                8.000  MOS  |    2300.00000       18400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |    1200.00000        1200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                8.000  MOS  |     175.00000        1400.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                8.000  MOS  |     175.00000        1400.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   80000.00000       80000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02240              146.000  SYS  |      50.00000        7300.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-02241             1550.000  LFT  |       5.00000        7750.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-51328                       LUMP |  475000.00000      475000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0014 202-51368               40.000  SYS  |      75.00000        3000.00|                             | 
  SLOPEWALL, REMOVE                       |                             |                             | 
0015 202-92953               43.000  SYS  |      45.00000        1935.00|                             | 
  CURB AND GUTTER TURNOUT, REMOVE         |                             |                             | 
0016 203-02000              100.000  CYS  |      10.00000        1000.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070              300.000  CYS  |      18.00000        5400.00|                             | 
  BORROW                                  |                             |                             | 
0018 205-06937              195.000  LFT  |       4.15000         809.25|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,014,980.00                                                   ROUTE : SR 17 
     CALL ORDER   : 581                     CONTRACT ID : B -28579-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(       )                    |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 211-06467              120.000  CYS  |      40.00000        4800.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0020 301-07448              444.000  TON  |      24.00000       10656.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455               36.000  CYS  |      47.00000        1692.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 306-08043              440.000  SYS  |       8.00000        3520.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0023 402-07432               98.000  TON  |      75.00000        7350.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07435              311.000  TON  |      58.00000       18038.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0025 406-05521             1891.000  SYS  |       1.00000        1891.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-02800                4.000  EACH |    1200.00000        4800.00|                             | 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0027 601-94689                4.000  EACH |    2375.00000        9500.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-97774                1.000  EACH |     985.00000         985.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0029 601-99105             1950.000  LFT  |      14.05000       27397.50|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0030 605-06121               68.000  LFT  |      38.00000        2584.00|                             | 
  CURB, CONCRETE, B                       |                             |                             | 
0031 609-06259              212.000  SYS  |      75.00000       15900.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0032 610-07486               58.000  TON  |      94.00000        5452.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0033 616-02320              270.000  SYS  |       4.00000        1080.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0034 616-06405               46.000  TON  |      38.00000        1748.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0035 616-51367               72.000  SYS  |      35.00000        2520.00|                             | 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0036 616-95754              265.000  LFT  |      12.00000        3180.00|                             | 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0037 619-04414                6.000  EACH |     250.00000        1500.00|                             | 
  DRAIN EXTENSION                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,014,980.00                                                   ROUTE : SR 17 
     CALL ORDER   : 581                     CONTRACT ID : B -28579-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(       )                    |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-01004                1.000  EACH |     800.00000         800.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-02770             1173.000  SYS  |       6.00000        7038.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0041 702-51005               11.000  CYS  |     850.00000        9350.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0042 702-51110             1932.000  LBS  |       4.00000        7728.00|                             | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0043 702-51863              180.000  EACH |      18.00000        3240.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0044 702-92857               98.600  CYS  |     775.00000       76415.00|                             | 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0045 703-51030              648.000  LBS  |       2.00000        1296.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0046 703-51032            87052.000  LBS  |       0.85000       73994.20|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0047 704-51002              317.800  CYS  |     700.00000      222460.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0048 706-06347              530.000  LFT  |     106.00000       56180.00|                             | 
  RAILING, CF-1                           |                             |                             | 
0049 707-06831             1050.000  LFT  |     250.00000      262500.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 54 IN. X 42 IN.                   |                             |                             | 
0050 709-51821                       LUMP |    9700.00000        9700.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0051 711-51035             1208.000  LBS  |       3.00000        3624.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0052 711-51070                8.000  EACH |     375.00000        3000.00|                             | 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0053 715-05407              110.000  LFT  |      12.00000        1320.00|                             | 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0054 801-04308                7.000  EACH |     375.00000        2625.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0055 801-06625               36.000  EACH |      92.00000        3312.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0056 801-06640               12.000  EACH |     190.00000        2280.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-07118               72.000  LFT  |      22.00000        1584.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,014,980.00                                                   ROUTE : SR 17 
     CALL ORDER   : 581                     CONTRACT ID : B -28579-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(       )                    |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 808-06713             1130.000  LFT  |       1.05000        1186.50|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0060 808-75998                7.000  EACH |     155.00000        1085.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0061 701-96089              900.000  LFT  |      46.00000       41400.00|                             | 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  250 IN., 14 IN.                         |                             |                             | 
0062 808-06712              140.000  LFT  |       2.25000         315.00|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
     SECTION TOTALS                       |           $     1,534,823.45|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,534,823.45|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 611 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   684,750.00                                                   ROUTE : I-90 
     CALL ORDER   : 611                     CONTRACT ID : BT-28586-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
                                          CONTRACT TIME : 07/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                           $       625,122.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       953,617.71  152.5491% 
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     1,042,924.00  166.8353% 
   4   35-1339168     LAPORTE CONSTRUCTION CO                      CONDITIONAL BID               $     1,344,784.13  215.1235% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2  ) 35-0918397          |(   3  ) 35-1035114 
                                          |ELLAS CONSTRUCTION COMPANY,  |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   60000.00000       60000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   31250.00000       31250.00|   44000.00000       44000.00|  130000.00000      130000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    6250.00000        6250.00|    9000.00000        9000.00|   55000.00000       55000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02241              175.000  LFT  |      14.00000        2450.00|       4.00000         700.00|       4.00000         700.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 210-05873                       LUMP |    2600.00000        2600.00|    5000.00000        5000.00|    2500.00000        2500.00 
  TESTING                                 |                             |                             | 
0013 301-07448               50.000  TON  |      27.00000        1350.00|      70.00000        3500.00|      30.00000        1500.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 604-04927              230.000  LFT  |       4.00000         920.00|       6.00000        1380.00|       1.00000         230.00 
  CONCRETE SAWING                         |                             |                             | 
0019 619-95315                       LUMP |    7200.00000        7200.00|   10000.00000       10000.00|    7400.00000        7400.00 
  CLEAN AND PAINT BEARING ASSEMBLIES      |                             |                             | 
0020 621-06559              200.000  SYS  |       3.50000         700.00|       5.00000        1000.00|       3.50000         700.00 
  MULCHED SEEDING, R                      |                             |                             | 
0021 702-51005                3.000  CYS  |    2525.00000        7575.00|    3000.00000        9000.00|    1900.00000        5700.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 611 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   684,750.00                                                   ROUTE : I-90 
     CALL ORDER   : 611                     CONTRACT ID : BT-28586-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |ELLAS CONSTRUCTION COMPANY,  |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 702-51863              230.000  EACH |      10.00000        2300.00|      15.00000        3450.00|       5.00000        1150.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0024 703-51032              575.000  LBS  |       2.00000        1150.00|       4.00000        2300.00|       4.00000        2300.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0025 708-51813             5777.500  SFT  |      43.00000      248432.50|      58.00000      335095.00|      58.00000      335095.00 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0026 708-51814              990.000  SFT  |       5.25000        5197.50|       8.00000        7920.00|       8.00000        7920.00 
  WELDED STEEL WIRE FABRIC                |                             |                             | 
0027 709-04647                       LUMP |   19200.00000       19200.00|   30000.00000       30000.00|   45000.00000       45000.00 
  FIBER WRAP CONCRETE CASING SYSTEM       |                             |                             | 
0028 711-51080               20.000  EACH |      75.00000        1500.00|     100.00000        2000.00|     125.00000        2500.00 
  ANCHOR PLATE, AP 3                      |                             |                             | 
0029 711-51877                       LUMP |   94000.00000       94000.00|   25000.00000       25000.00|   12000.00000       12000.00 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0032 722-95883                       LUMP |  148000.00000      148000.00|  420422.46000      420422.46|  318000.00000      318000.00 
  BRIDGE DECK DRAIN SYSTEM , RESTORING    |                             |                             | 
0033 801-03290                2.000  EACH |     600.00000        1200.00|     205.00000         410.00|     205.00000         410.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06625                3.000  EACH |      75.00000         225.00|      95.00000         285.00|      95.00000         285.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0035 801-06640               32.000  EACH |      72.00000        2304.00|      59.00000        1888.00|      59.00000        1888.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06645                3.000  EACH |      50.00000         150.00|      35.00000         105.00|      36.00000         108.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0037 801-06775                       LUMP |    7840.00000        7840.00|    5000.00000        5000.00|   35000.00000       35000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 801-07119                5.000  LFT  |      11.00000          55.00|      12.85000          64.25|      13.00000          65.00 
  BARRICADE, III-B                        |                             |                             | 
0039 808-74804              400.000  LFT  |       4.00000        1600.00|       3.00000        1200.00|       2.50000        1000.00 
  LINE, EPOXY, SOLID, WHITE, 6 IN.        |                             |                             | 
0040 306-08038             5460.000  SYS  |       0.10000         546.00|       3.00000       16380.00|       0.50000        2730.00 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0041 402-07434               50.000  TON  |     123.00000        6150.00|      85.00000        4250.00|      88.00000        4400.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0042 402-07439              100.000  TON  |     100.00000       10000.00|      65.00000        6500.00|      65.00000        6500.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0043 406-05520                2.000  TON  |     600.00000        1200.00|     300.00000         600.00|     600.00000        1200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0044 601-06035              175.000  LFT  |      17.00000        2975.00|      10.00000        1750.00|       7.00000        1225.00 
  GUARDRAIL, RESET                        |                             |                             | 
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                                                                                                                   PAGE : 611 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   684,750.00                                                   ROUTE : I-90 
     CALL ORDER   : 611                     CONTRACT ID : BT-28586-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |ELLAS CONSTRUCTION COMPANY,  |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0045 801-06710               16.000  DAY  |      50.00000         800.00|      26.00000         416.00|      26.00000         416.00 
  FLASHING ARROW SIGN                     |                             |                             | 
     SECTION TOTALS                       |           $       625,122.00|           $       953,617.71|           $     1,042,924.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       625,122.00|           $       953,617.71|           $     1,042,924.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   684,750.00                                                   ROUTE : I-90 
     CALL ORDER   : 611                     CONTRACT ID : BT-28586-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(       )                    |(      ) 
                                          |LAPORTE CONSTRUCTION CO      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1533.00000        1533.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   70000.00000       70000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   30108.90000       30108.90|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02241              175.000  LFT  |      14.00000        2450.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 210-05873                       LUMP |    2600.00000        2600.00|                             | 
  TESTING                                 |                             |                             | 
0013 301-07448               50.000  TON  |      45.00000        2250.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 604-04927              230.000  LFT  |       8.00000        1840.00|                             | 
  CONCRETE SAWING                         |                             |                             | 
0019 619-95315                       LUMP |  167800.18000      167800.18|                             | 
  CLEAN AND PAINT BEARING ASSEMBLIES      |                             |                             | 
0020 621-06559              200.000  SYS  |       3.50000         700.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0021 702-51005                3.000  CYS  |   36762.74000      110288.22|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0022 702-51863              230.000  EACH |      29.66000        6821.80|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0024 703-51032              575.000  LBS  |       4.00000        2300.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0025 708-51813             5777.500  SFT  |      64.65000      373515.38|                             | 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0026 708-51814              990.000  SFT  |      15.00000       14850.00|                             | 
  WELDED STEEL WIRE FABRIC                |                             |                             | 
0027 709-04647                       LUMP |  167802.01000      167802.01|                             | 
  FIBER WRAP CONCRETE CASING SYSTEM       |                             |                             | 
0028 711-51080               20.000  EACH |    4200.00000       84000.00|                             | 
  ANCHOR PLATE, AP 3                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   684,750.00                                                   ROUTE : I-90 
     CALL ORDER   : 611                     CONTRACT ID : BT-28586-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(       )                    |(      ) 
                                          |LAPORTE CONSTRUCTION CO      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0029 711-51877                       LUMP |  148406.42000      148406.42|                             | 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0032 722-95883                       LUMP |    5860.20000        5860.20|                             | 
  BRIDGE DECK DRAIN SYSTEM , RESTORING    |                             |                             | 
0033 801-03290                2.000  EACH |     205.00000         410.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06625                3.000  EACH |      95.00000         285.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0035 801-06640               32.000  EACH |      59.00000        1888.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06645                3.000  EACH |      36.00000         108.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0037 801-06775                       LUMP |   72565.77000       72565.77|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 801-07119                5.000  LFT  |      12.85000          64.25|                             | 
  BARRICADE, III-B                        |                             |                             | 
0039 808-74804              400.000  LFT  |       9.45000        3780.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 6 IN.        |                             |                             | 
0040 306-08038             5460.000  SYS  |       8.40000       45864.00|                             | 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0041 402-07434               50.000  TON  |     150.00000        7500.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0042 402-07439              100.000  TON  |     150.00000       15000.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0043 406-05520                2.000  TON  |     400.00000         800.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0044 601-06035              175.000  LFT  |      17.00000        2975.00|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
0045 801-06710               16.000  DAY  |      26.00000         416.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
     SECTION TOTALS                       |           $     1,344,784.13|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,344,784.13|           $             0.00|           $ 
==================================================================================================================================== 
==================================================================================================================================== 
 


